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SPECIAL INSTRUCTIONS TO THE TENDERERS 
 

1. Tenderers are requested to submit following: 
 

a. Original DD/SBI Collect Challan (UCIL Copy) for submission of cost of tender 
fees complete in all respect, in a sealed envelope supers scribing Cost of Tender 
fees , N. I. T No., Name of work, Name of Tenderer and date of opening of tender 
as advertised/notified. 

 
b. E. M. D in the form of DD/Banker’s cheque / Bank Guarantee will be submitted 

in a separate sealed envelope super scribing Earnest Money Deposit, N. I. T No., 
Name of work, Name of Tenderer and date of opening of tender as 
advertised/notified. 
 

2. All the above 02 ( two ) sealed envelopes (EMD and Cost of Tender) shall be kept in 
separate main sealed envelope which shall also be super scribed with NIT No. and with 
the details as mentioned above in serial number 1. 
 

3. In case of NSIC/MSME registered units, the exemption from submitting Cost of Tender 
fees and Earnest Money Deposit may be claimed by uploading proper and valid 
documentary proof in support of exemption at the UCIL e-proc site 
http://www.etenders.gov.in/eprocure/app. The hardcopy shall be submitted in separate 
sealed envelope superscribing “EXEMPTION CERTIFICATE FOR EMD and COST OF 
TENDER”, NIT No., Name of work, Name of Tenderer and date of opening of tender as 
advertised/notified. 

 
4. The tender shall be hosted at UCIL e-proc website 

http://www.etenders.gov.in/eprocure/app in two parts -  
Part – 1: Techno-commercial Part 
Part – 2: Price Part (Schedule of items i.e. Schedule - A) 
A bidder shall register in advance with their Digital Signature Certificate (DSC) at the 
tender wizard website prior to submitting their offers. After successful registration the 
bidder shall get access to the Techno-commercial Part of the NIT. The bidder must submit 
the Techno-commercial Part at first and upload all the required documents as described in 
the Pre-Qualification Criteria (PQC) published in this tender document. Only, after 
successful submission of Techno-commercial Part the bidders shall fill up and submit the 
Price Part (Schedule - A of items). The Techno-commercial Part and Price-Part (Schedule 
– B) shall be completely filled up and submitted at the UCIL e-proc website 
http://www.etenders.gov.in/eprocure/app only. Please note, Hard copy of Techno-
commercial Part and Price –part (Schedule – A) shall not be accepted at any cost. 

 
5. This tender document contains total 86 pages including Schedule-B.  

 
 

 
 

 

http://www.etenders.gov.in/eprocure/app.
http://www.etenders.gov.in/eprocure/app
http://www.etenders.gov.in/eprocure/app
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Ref. No.: UCIL/TMD/MIN/ELECT-37                                              Date: 12.01.2023 
 

NOTICE INVITING TENDER NO: TMD/MIN/ELECT-37 
 
E-Tenders are invited for the execution of following works: 
 

1. Name of the Work Miscellaneous electrical works at Turamdih 
underground mines. 

2. Earnest Money Deposit Rs.17,010/- 
3. Estimated Value Rs. 17,01,038/- 
4. Cost of Tender Document Rs.500/- 
5. Completion Time 12 (Twelve) months 
6. Starting date for commencement of 

uploading the Tender 
13.01.2023 

7. Last date & time for uploading & 
submission of completed Tender 

02.02.2023 up to 12.00 Noon 

8. Tender Opening Date 03.02.2023 at 3.30 PM 
PRE-QUALIFICATION CRITERIA FOR THE BIDDERS:- 
Only such firms need to tender who can produce satisfactory evidence that they have valid 
electrical contractor license issued by State Licensing Board and the necessary experience & 
financial resources to undertake such work as per criteria mentioned below. 
i) Experience of having successfully completed similar work during last 07 years ending 

last day of month previous to the one in which applications are invited should be either of 
the following: 

 
a) One similar completed works costing not less than the amount equal to Rs. 
13,60,830.00. 
                                                               Or 
b) Two similar completed works each costing not less than the amount equal to Rs. 

8,50,519.00                                       Or 
c) Three similar completed works each costing not less than the amount equal to Rs. 

6,80,415.00 
“Similar work” means any electrical job of 415V & above in underground mines &/Or 
Supply of manpower for any electrical work for 415V & above in underground mines. Copies 
of agreement/work orders along with completion certificate/performance certificates from 
client as documentary evidence should be provided to prove above experience.  
 
ii) The tenderer’s average annual turnover during last 03 years, ending 31st March of the 

previous financial year should be at least Rs. 5,10,311.00. Annual Report containing Profit 
& Loss account and Balance sheet for last 3 financial years must be submitted. 

Tender is to be filled and uploaded within the date and time mentioned in the NIT at UCIL e-
proc site http://www.etenders.gov.in/eprocure/app, the Cost of tender fees in the form of 
DD drawn in favor of “M/s URANIUM CORPORATION OF INDIA LIMITED” payable at 
State Bank of India, Jaduguda Branch, Code No. 0227 OR Cost of tender fee may also be 
paid through SBI Collect Challan. This will operate at all branches of SBI in India. Format of 
Challan can be downloaded from UCIL website. Scanned copy of Cost of tender fee in the 

http://www.etenders.gov.in/eprocure/app,
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form of Demand Draft/ SBI Collect Challan (UCIL Copy) shall be uploaded in UCIL e-proc 
site http://www.etenders.gov.in/eprocure/app. Subsequently, the hard copy of the original 
instrument of cost of tender fee only shall be submitted at the office of  Manager (Pers.), 
UCIL, Turamdih Mines on or before 02.02.2023, 12.00 Noon failing which the offer shall be 
rejected. 
 
Tenders received without earnest money are likely to be rejected. Tenderer shall remit the 
EMD by way of DD/Bank Guarantee/Banker’s Cheque only in favour of Uranium 
Corporation of India Limited. No cash, MO, Fund Transfer etc. shall be accepted. The further 
details for submission of EMD/Security Deposit can be obtained as per Clause No. 9 under 
General Conditions Of Contract (GCOC) given in this tender document. The scanned copy of 
the original E.M.D. shall be uploaded at the UCIL e-proc site 
http://www.etenders.gov.in/eprocure/app. Subsequently, the hard copy of the original 
instrument of EMD only shall be submitted at the office of Manager (Pers.), UCIL, Turamdih 
Mines on or before 02.02.2023, 12.00 Noon in a properly sealed condition in separate 
envelope super scribing the Tender No., Tender closing date, Name of the work & Name of 
bidder failing which the offer shall be rejected. 
 
In case of registered units with MSME/NSIC/Director of Industries of State, Cottage 
Industries approved by the State Authority or any other entity as may be specified by Govt. 
guidelines, from time to time proper and valid certificate as documentary proof shall be 
uploaded at UCIL e-proc site http://www.etenders.gov.in/eprocure/app for exemption 
from submitting Cost of tender fees and/or E.M.D. Subsequently, the hard copy of this valid 
exemption certificate shall be submitted at the office of Manager (Pers.), UCIL, Turamdih 
Mines on or before 02.02.2023, 12.00 Noon in a properly sealed condition in separate 
envelope super scribing the Tender No., Tender closing date, Name of the work & Name of 
bidder failing which the offer may be rejected. 
 
The tenders are to be uploaded at UCIL e-proc site 
http://www.etenders.gov.in/eprocure/app only on or before the due date and time fixed for 
uploading the bid as mentioned in the NIT. Technical part only of the offers uploaded will be 
opened on 03.02.2023 at 3.30 P.M. (online) by representative(s) of UCIL in the presence of 
Tenderers who may like to be present. Simultaneously the hard copy of Cost of Tender & 
EMD shall be opened in front of Tender Opening Committee in Tender Room, Turamdih.  
The uploaded Price parts only of technically qualified tenderers will be opened later on. 

 
The Corporation reserves the right to accept or reject any or all tenders either in full or part 
thereof or to split up the work if necessary without assigning any reasons whatsoever.   

 
 
 

Uranium Corporation of India Limited, Jaduguda 
 
 
 
 

 

http://www.etenders.gov.in/eprocure/app
http://www.etenders.gov.in/eprocure/app.
http://www.etenders.gov.in/eprocure/app
http://www.etenders.gov.in/eprocure/app
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I 
DETAILED NOTICE INVITING TENDER 

 
1. E-tenders are invited on behalf of the Uranium Corporation of India Limited, Jaduguda 

for Supply of Electricians for Electrical Maintenance Works at Turamdih Underground 
Mines in different shifts. 

2. In addition to PRE-QUALIFICATION CRITERIA (PQC) of tenderers, bidder shall also 
upload the following at UCIL e-proc site http://www.etenders.gov.in/eprocure/app 
along with tender document failing which their offer will be rejected: (to be uploaded 
with the technical part of the tender document) 
a) Valid electrical contractor license, issued from licensing board.  
 

3. Tenders shall be uploaded in two parts i.e. (i) Part – I: Technical and Commercial and  
                                                                          (ii) Part – II: Price Part (Schedule – A) 
 

i) List of scanned documents to be uploaded in Part – I (Technical and Commercial 
part) 

                         
a)  Valid electrical contractor license, issued from licensing board. 
b) Tenderer’s covering letter ( covering letter shall also contain name, Email id, Phone 

No., Mobile No., residential address and place of business of person or persons 
submitting the tender etc.) 

b) Scanned copy of Earnest Money Deposit / valid exemption certificate (if any). 
c) Scanned copy of Cost of tender document / valid exemption certificate (if any) 
d) Scanned copy of PAN 
f)  P.F. No with documentary proof. (if applicable) 
g) GSTIN No. with documentary proof. 
h) Income Tax Return (ITR) & Annual report containing balance sheet and statement 

of Profit & Loss A/c of last 03 financial years. 
i) Completely filled up Questionnaire given in Annexure-C at Page 72 of 85 of this 

tender document. 
j) Documentary proof in support of past experience of the Tenderer in similar nature 

of job along with Work order, completion certificates etc. 
k) Other document as may be required to be submitted along with the tender in 

accordance with Technical Specification, Special Conditions and any other clause 
of NIT Tender Document. 

 ii) List of Documents to be uploaded in Part-II (Price part) 
 
a) Filled in Schedule of quantities with Rates including all taxes, duties, GST, 

Bonus, PF, Insurance, Cost of PPEs, Payment against National holidays, 
Payment against six days Vocational Training at UCIL of all engaged person, 
Labour escalation and other miscellaneous overhead expenditures. 

 
4. Earnest Money Deposit (EMD): 
4.1 The amount of EMD is fixed sum based on estimated value as given below.  

 

http://www.etenders.gov.in/eprocure/app
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4.2 EMD is to be remitted by way of ‘demand draft’ or ‘bankers cheque’ or ‘BG’ only in 
favour of Uranium Corporation of India Limited. No cash, MO, Fund Transfer etc shall 
be accepted. 

 
4.3 The tender shall be accompanied by Earnest Money Deposit of Rs.17010/- in the form of 

DD/Banker’s Cheque/Bank Guarantee in favour of Uranium Corporation of India 
Limited, Jaduguda payable at State Bank of India, Jaduguda/Hartopa. The original 
instrument of EMD only shall be submitted at the office of Manager (Pers.), UCIL, Turamdih 
Mines on or before 02.02.2023, 12.00 Noon in a properly sealed condition in separate envelope 
super scribing the Tender No., Tender closing date, Name of the work & Name of bidder failing 
which the offer shall be rejected. The scanned copy of the original E.M.D. shall be uploaded 
at the UCIL e-proc site http://www.etenders.gov.in/eprocure/app. 

 
4.4 No interest shall be payable on the EMD. 
 
4.5 EMD is liable to be forfeited if: 

a) The tenderer changes the terms and conditions or prices or withdraw his quotation 
subsequent to the date of opening. 

b)  The tenderer fails to accept the order when placed or fails to commence works after 
accepting the order. 

c)   In case bidder submits false/fabricated documents. 
d)  In case bidder fails to submit Security Deposit within 30 days of receipt of Work 

Order. 
 

4.6 Approval for exemption from remittance of EMD, if required shall be obtained prior 
from competent authority. 
 

4.7 The offers received from tenderers without EMD and/or tender cost shall be summarily 
rejected except where exemption clause is provided in the tender. 

 
4.8 Public Sector Undertakings, State Government Undertakings, may be exempted from 

payment of EMD with the approval of Competent Authority.  MSME/Small Scale 
Industries (SSI) with current valid registration with State or Central Govt. shall be 
exempted from payment of EMD (after ensuring that the registration in case of SSI) 
pertains to the class of items/stores/works for which the tender is floated) by the 
authority competent to conclude supply/ contract orders. 

 
4.9 EMD may be adjusted against security deposit of the successful bidder. EMD of 

unsuccessful bidders and successful bidder where SD is not applicable shall be returned 
immediately once the L1 bidder is decided.  

 
4.10 In case where the EMD is provided in form of BG in the prescribed format given at 

Annexure-D of this tender document to be attached with the tender, the BG shall be 
obtained from a scheduled /nationalized Bank.  The genuineness of BG shall be checked 
by the corporation from the issuing bank. 

 

http://www.etenders.gov.in/eprocure/app.
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4.11 In repetitive /routine works, Vendors may submit EMD in the form of Security 
Deposit. The vendors depositing  security deposit EMD of Rs 50000/-  shall be allowed 
to quote any number of works for  works upto  Rs. 10 lacs and Vendors depositing Rs 1 
lacs shall be    allowed quote any number of works for works upto 20 lacs , without 
submission of EMD.  The EMD exemption shall be allowed as long as SD remains with 
the UCIL.  In case of default by the bidder (when L1 backs out) the 2 % of estimated 
cost shall be recovered from the security EMD lying with UCIL.  In cases when L1 
defaults in more than one works and when the recovery is more than SD, the recovery 
shall be effected from the other bills of the defaulter bidder. The vendors who don’t 
want to submit Security Deposit shall also have an option of submitting work wise EMD 
@2 % of estimated cost.  

 
5. SECURITY DEPOSIT, PERFORMANCE BANK GUARANTEE & RETENTION 

MONEY 
 

5.1 SECURITY DEPOSIT & PERFORMANCE BANK GUARANTEE 
5.1.1 Security deposit (SD) shall be uniformly levied @ 3 % of contract value towards 

satisfactory completion of the works as under : 
a) For works contract (including composite contracts of supply and works) valued 
more than Rs.50,000/-.  
b) For supply contract valued more than Rs.5 lakhs. 

 
5.1.2 SD should be submitted in the form of demand draft/ bankers cheque/BG within 30 

days of receipt of letter of acceptance or commencement of work at site whichever is 
earlier to  EIC/OIC. 
 

5.1.3 Public Sector Undertakings, State Government undertakings, MSME/Small Scale 
Industries with current valid registration with State or Central Government ensuring 
that the registration (in case of SSI) pertains to class of items/stores/works for which 
the tender is floated, may be exempted from payment of SD. 
 

5.1.4 In exceptional cases of work contracts, the approving authority may consider 
recovering balance SD (in addition to EMD if it is given not in BG form) amount 
from 1st running bill of the contractor. 

 
5.1.5 EMD may be adjusted towards SD. However, if EMD is submitted in the form of 

Bank Guarantee, fresh Bank Guarantee is to be submitted towards SD in the 
prescribed format at Annexure – D to be attached with order. 
 

5.1.6 BG format for security deposit is attached at Annexure-E.  
 

5.1.7 The SD shall not bear any interest, and is liable to be forfeited for unsatisfactory 
completion or on abandonment of the supply/ work order. 
 

5.1.8 Contractor is also permitted to furnish BG in favour of Uranium Corporation of 
India Ltd in the prescribed format towards security deposit. 
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5.1.9 Additional amount of SD due to enhancement in scope of work is also to be 
submitted. 
 

5.2 RETENTION MONEY 
In contract, where payment is made on progressive billing of work executed, 10 % of 
the bill value is to be retained at the time of making payment towards 
rectification/defective work as retention money and be treated as Security Deposit. 
 

5.3 SECURITY DEPOSIT & RETENTION MONEY  
The total SD and retention money together towards performance guarantee shall not 
exceed 3 % of contract value. 
 

5.4 REFUND OF SECURITY DEPOSIT & RETENTION MONEY 
5.4.1 Before releasing SD or retention money in respect of works, a “No Due Certificate” 

shall be issued by EIC/ OIC duly countersigned by head of the department after 
ensuring that no amounts are recoverable from the contractor. 
 

5.4.2 EIC/OIC shall recommend release of SD and retention money after compliance by 
the contractor towards guarantee/warranty/performance guarantee & other related 
clauses as stipulated in the work order and on submission of formal claim by 
contractor. 
 

5.4.3 On receipt of “no dues certificate” from EIC/OIC, SD or retention money retained in 
the form of B.G and/ or cash may be refunded at the earliest, if the contractor is not 
liable to pay any money to UCIL under any other contract.  

 
5.5 FORFEITURE OF SD & RETENTION MONEY 

The SD & retention money shall stand forfeited in favour of UCIL, without any further 
notice to the contractor in the following circumstances: 
 

5.5.1 In case of any failure whatsoever on the part of the contractor at any time during 
performance of his part of the contract including the extended periods of contract, 
where notice is given and time for rectification allowed. 
 

5.5.2 If the contractor indulges at any time in any subletting/ sub-contracting of any 
portion of the work without approval of UCIL. 
 

6. PAYMENT TERMS: 
6.1 Standard payment terms should be within 30 days from the date of submission of bill by 

the contractor (subject to acceptance) in case of works contract/service contracts. 
 
7. PROCEDURE TO BE FOLLOWED REGARDING BGs 
7.1 Copy of proper prescribed format on which BGs are accepted from the contractors are 

enclosed with the tender document at Annexure-D  
 

7.2 The bidders are insisted that BGs to be submitted by them should be sent to organization 
directly by issuing bank under Registered Post (A.D.)/ Speed Post. 
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8. DELIVERY / COMPLETION SCHEDULE 
8.1 Time is the essence of order/ contract. Any extension thereto shall be with reservation of 

company’s rights to levy liquidated damage and shall be with a provision that no price 
increase shall be applicable beyond the original completion period. 

 
9. LIQUIDATED DAMAGES (LD) 
9.1 Liquidated Damages (LD) shall be levied where reasons are attributable to contractors 

for delays in execution of order/ contract. LD shall be levied @0.5% per week or part 
thereof on the value of unfinished supply/work order for each week of delay subject to a 
maximum of 5% of the total value of contract (excluding Taxes and Duties). 
 

9.2 Wherever the work is on turnkey or having a bearing in commissioning and 
performance of the system in total, LD is to be imposed on total value, in such cases.  

 
9.3 If separate period of completion is specified for certain item of work or group of items 

of work, at the time of issuing the order, the LD can be levied on the total value of item 
of work or group of items of work (excluding Taxes and Duties )which are completed 
beyond the agreed contract period.  

 
9.4 For the portion of delay which is attributable to UCIL / force majeure or to the 

contractor, the case shall be dealt with as follows : 
 

A. Delay attributable to UCIL / Force majeure 
 

LD Not Applicable 
Taxes & Duties Any increase in taxes and duties on account 

of statutory increase, fresh imposition of any 
duty or taxes which take place during such 
extended period shall be admissible. 

Price Variation Price variation , if indicated in the Work 
Order, shall be applicable during such 
extended period 

 
      B. Delay attributable to Supplier / Contractor 

                 
LD Applicable 
Taxes & Duties Increase / fresh imposition of taxes and 

duties during the extended period will be 
to the account of the contractor. 
 
Any decrease in taxes and duties during 
the extended period will be availed by 
UCIL 

Price Variation Price variation, If indicated in the 
contract will be applicable for the work 
performed within the scheduled period of 

mailto:@0.5%
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contract.  
 
For work executed during the extended 
delivery period, the rates as prevailing on 
the last day of the scheduled contract 
period only may be paid. De-escalation / 
reduction, if any, which takes place, shall 
have to be passed on to UCIL 

  
 

10. VARIATIONS/DEVIATION/AMENDMENTS:- 
10.1Instead of item wise deviation, over all deviation will be considered while working out 

amount. 
 

Upto 10% variation in the execution of works contracts/order of the total works 
contract value for sanctioned contract/ order value is allowed without issue of 
amendment/ revision in the work order. 

 
11. PAYMENT OF BILLS:- 
11.1 Payment against Work shall be released by the units finance department as per the 

mode and terms & conditions stipulated in the work orders. Bills / Invoices from the 
party for payment against work orders shall be received in finance department for 
payment after due certification. 

 
11.2In case of work order the contractor shall submit the invoice/bill in duplicate to 

EIC/OIC, who shall verify invoice/bills as per terms and conditions stipulated in the 
work order and recommend for payment after making necessary deductions according 
to order. Complete details of payments recommended shall be entered in the 
Measurement Book (MB). All the payments recommended shall be forwarded through 
Head of the department / Sectional Head to Finance Department for necessary action 
after due verification by internal audit. 
 

11.3The officer concerned in finance department to verify the bills/invoices with reference 
to orders, amendments and other relevant records/communications. The payment will 
be released after bill is duly certified and recommended by EIC/OIC. 

 
11.4Officer concerned of finance department will ensure that prescribed certificates relating 

to ED, Sales Tax, Free Issue Materials supplied by the department, B.G. for advance 
payment, SD, performance bond and any other documents essential for releasing 
payment are available before payment is released. 

 
11.5Contractor is to submit final bill within 40 days of issue of defects liability certificate. 

EIC/ OIC shall check the bill within 20 days after its receipt and return the bill to 
contractor for corrections, if any.  
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11.6If the Contractor is to re-submit the bill, with corrections within 20 days of its return by 
the EIC/ OIC. The re-submitted bill shall be checked and payment shall be made within 
30 days of its receipt. 

 
12. FORCE MAJEURE:  
12.1 Force majeure is an event beyond the control of contractor and not involving the 

contractor’s fault or negligence and which is not foreseeable. Such events may 
include, but are not restricted to acts of the contractor either in its sovereign or 
contractual capacity, wars or revolution, hostility, acts of public enemy, civil 
commotion,  floods, explosions, epidemics, quarantine restrictions, strikes, lockouts  
and freight embargoes or any other event which UCIL may deem fit to consider so. 
The decision about force majeure shall rest with UCIL which shall be final and 
binding.  

12.2If there is delay in performance or other failures by the contractor to perform 
obligations under its contract due to event of a Force Majeure, the contractor shall not 
be held responsible for such delays/failures. 
 

12.3If a Force Majeure situation arises, the contractor shall promptly notify the purchaser in 
writing of such conditions and the cause thereof within fifteen days of occurrence of 
such event. Unless otherwise directed by the purchaser in writing, the supplier shall 
continue to perform its obligations under the contract as far as reasonable/practical and 
shall seek all reasonable alternative means for performance not prevented by the Force 
Majeure event. 

 
12.4If the performance in whole or in part or any obligation under this contract is prevented 

or delayed by any reason of Force Majeure for a period of exceeding sixty days, UCIL 
may at its option terminate the contract without any financial repercussion on either 
side. 

 
13. GENERAL CONDITIONS OF CONTRACT (GCOC) 

This document shall accompany and is a part of the contract entered into between the 
Uranium Corporation of India Limited and the contractor for formulation of work 
contracts.  
 
The purpose of this document is to establish general conditions for the contract which 
shall be binding upon the contractor.  
 

Table of Clauses 
Clause No. Topic 

1 Definition of Terms 
2 Contract 
3 Standards 
4 Scope of order & Specifications 
5 Inspection of Site 
6 Assignment and Subletting 
7 Prices 
8 Taxes, duties & levies 
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9 Performance test 
10 Alteration of specifications, patterns & drawings 
11 Correspondence 
12 Accident or injury to workmen 
13 Compliance with Statutory and other regulations 
14 Security regulations 
15 Method of blacklisting vendors 
16 Secrecy 
17 Indemnity 
18 Death, Bankruptcy etc. 
19 Arbitration 
20 Jurisdiction  
21 Ethics in tendering & other business dealings 

 
A detail description of above clauses is provided from Page 54. 
 

14. STATUTORY LEVIES 
A brief detail of taxes and duties levied on the contracts are as follows: 
 

14.1 Income tax: 
Law of Income Tax is governed by the Income Tax Act 1961 and is administered by 
the Central Board of Direct Taxes (CBDT). The Board has framed various rules for 
administration of income tax which are known as Income Tax Rules 1962. They are 
amended and modified from time to time as required due to changing circumstances. 

 
Income Tax Law comprises the following:- 
1) Income Tax Act 1961 as amended by Parliament upto date. 
2) Annual Finance Act passed by Parliament. 
3) Income Tax Rules 1962 as made and amended upto date by CBDT. 
4) Judgements rendered by competent Courts of Law. 
5) Circulars and Notifications issued by CBDT from time to time. 
 

TDS on payment to Contractors 
 
Section 194C of Income Tax Act 1961, provides for deduction of income tax at source 
at the prevailing rate (of 2% plus educational cess) at the time of credit of such sum to 
the account of the contractor or at the time of payment thereof. The provision contained 
in this Section applies only in relation to Works Contract, Labour Contract and 
Composite Contract and do not cover the contract for sale of goods. 

 
15. The tender shall be in prescribed Form and it shall be valid for a minimum period of six 

months from the date of opening of tender.  Should the tenderer modify or withdraw his 
tender within the said period of three months from the date of opening the tender, 
earnest money deposited by the tenderer shall be forfeited. 

 
16. The works are required to be completed as given in the special condition of contract from 

the seventh day after the date on which the Engineer-in-charge issues written orders to 
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commence the work or from the date of handing over of the site, whichever is later, in 
accordance with the phasing, if any indicated by the Corporation in the tender documents. 

 
17. Normally contractors whose names are borne on the approval list of contractor of 

C.P.W.D/M.E.S. or Local reputed/experienced contractors will be permitted to tender.  
Not more than one tender shall be submitted by a firm of Contractors. 

 
18. The representative appointed by Uranium Corporation of India Limited shall be the 

Accepting Officer herein after referred to as such for the purpose of this contract. 
 

19. Tender documents consisting of drawing, specification, schedule of quantities of the 
various classes of work to be done, the conditions of contract and other necessary 
documents will be available for downloading at UCIL e-proc site 
http://www.etenders.gov.in/eprocure/app from 13.01.2023 up to 02.02.2023 (12:00 
Noon). The tender document shall be uploaded at UCIL e-proc site 
http://www.etenders.gov.in/eprocure/app. The tender document shall be accompanied 
with cost of tender fees of Rs.500/- to be deposited through DD/SBI Collect Challan in 
favour of Uranium Corporation of India Limited, Jaduguda payable at State Bank of 
India, Jaduguda/Hartopa accepted in all branches of SBI from anywhere in India. The 
format of SBI Collect challan can be downloaded from UCIL e-proc site 
http://www.etenders.gov.in/eprocure/app and the UCIL copy shall be uploaded along 
with tender documents. The original DD/SBI collect challan for cost of tender fees shall 
be submitted at office of Manager (Pers.), UCIL, Turamdih Mines on or before 
02.02.2023, 12.00 Noon in a properly sealed condition in separate envelope super scribing the 
Tender No., Tender closing date, Name of the work & Name of bidder failing which the offer 
shall be rejected. 
  

20. Downloaded and completely filled-up Techno-commercial and Price Part (Schedule-B of 
items) shall be uploaded at UCIL e-proc site http://www.etenders.gov.in/eprocure/app 
not later than 02.02.2023 up to 12.00 Noon. 

 
21. Submission of a tender by a tenderer implies that he has read this notice and all other 

contract documents and has made himself aware of the scope and specifications of the 
work to be done and of considerations and rates at which stores, tools and plants, etc. will 
be issued to him by the Corporation and local conditions and other factors bearing on the 
execution of the work. 

 
22. A tenderer should quote in figures the rate (s) tendered in the price bid and upload the 

same. 
 
23. In the case of item rate tender, only rates quoted shall be considered.  Any tender 

containing percentage below/above the rates quoted is liable to be rejected. 
 
 

24. The tender for the works shall not be witnesses by a contractor or contractors who 
himself/themselves has/have tendered for the same works.  Failure to observe this 

http://www.etenders.gov.in/eprocure/app
http://www.etenders.gov.in/eprocure/app.
http://www.etenders.gov.in/eprocure/app
http://www.etenders.gov.in/eprocure/app
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condition shall render the tender of the contractor tendering as well as of those witnessing 
the tender liable to rejection. 

 
25. Tenders shall be uploaded at UCIL e-proc site 

http://www.etenders.gov.in/eprocure/app by up to 12.00 Noon on the 02.02.2023 and 
shall be opened at 3.30 PM on 03.02.2023. 

 
 
26. The Uranium Corporation of India Limited, Jaduguda is connected by both rail and road 

links and situated on the Howrah-Bombay line of S.E. Railway at a distance of 232 Km. 
from Howrah and 27 from Tatanagar.  The name of the Railway station is Rakha Mines.  
Jaduguda is at a distance of about 48 Km. from Tata by road on Tata-Mosaboni Road, the 
main plant is located at about 5 Km. from Rakha Mines Railway station.  Narwapahar is 
connected by all weather road to Tatanagar (15 Km. approx.) and to Jaduguda and Rakha 
Mines Railway Station (about 11 Km. Turamdih is connected by all weather road to 
Tatanagar (5 Kms. Approx.) 

 
27. Uranium Corporation of India Limited will return the Earnest Money without any interest 

to unsuccessful tenderer on production by the tenderer of a certificate of Addl. Supdt. 
(Elect.)/Mines), Turamdih. 

 
28. A tenderer shall submit the tender which satisfied each and every condition laid down in 

this notice, failing which, the tender will be liable to be rejected. 
 

29. The Corporation does not bind themselves to accept the lowest or to give any reasons for 
their decision. 

 
30. The Corporation reserve to themselves the right of accepting the whole or any part of the 

tender and tenderer shall be bound to perform the same at quoted rates. 
 
31. This notice of tender shall form part of the contract documents. 
 

For and behalf of  
URANIUM CORPORATION OF INDIA LIMITED 

 
 
 
 

Signature: ____________________ 
 

Designation: __________________ 
Date: __________________ 

 
 
 
 
 

http://www.etenders.gov.in/eprocure/app
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II 
FORM OF TENDER 

 
To 
M/s. Uranium Corporation of India Limited, 
P.O: Jaduguda Mines 
Dist: Singhbhum (East) 
Jharkhand – 832102 
 
Dear Sir, 
I/We, the undersigned hereby submit, the tender document for the work as above and hereby 
under take to execute the complete works as set forth in the scope of work, Technical 
Specifications, Tender Drawings in accordance with the conditions of tendering, special 
conditions of contract, general conditions of contract or in default thereof to forfeit any pay to 
Uranium Corporation of India Limited, the sum of money mentioned in relevant Tender 
Documents. 
 
I/We agreed to abide by this tender for the period of _________________ months from the 
date fixed for the opening of the same and in default agree that the amount of Earnest Money 
along with this tender may be forfeited. 
 
I/We undertake to complete whole works covered under this tender within a period of 
____________________ months from the date of Letter of Acceptance. 
 
I/We have deposited as the Earnest Money a sum of Rs. ____________________ in shape of 
_____________________________ which amount is not to bear any interest and I/We do 
hereby agree that this sum shall be forfeited by Uranium Corporation of India Limited in the 
event of accepting my/our tender I/We fail to execute the Contract when called upon to do so. 
 
If this tender is accepted, I/We shall deposit the sum to constitute the security deposit 
required by the relevant terms of the contract. 
 
I/We also undertake, as required to enter into a contract with Uranium Corporation of India 
Limited by executing an Agreement in the prescribed Contract Agreement from enclosed 
along with this tender document and till such time the Agreement be not executed, we shall 
be bound by the terms and conditions of the tender document and subsequent letter, minutes 
of discussions and letter of acceptance. 
  

 
(Signature of Tenderer with seal) 

 Name: 
  

 
Address of the firm: 
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Dated …/…/….. Day of 20………… 

ARTICLES OF AGREEMENT made at ______________________________________.  

This __________________________________ day of ___________________20_____ 

between ________________________________________________ (hereinafter referred to 

as the Corporation which expression shall include its successors and assigns) of the one part 

and Messrs.  

_____________________________________________________ (hereinafter referred to as 

Contractor which expression shall include its successors and assigns of the other part 

WHEERAS the Corporation is desirous that certain works should be constructed viz. 

______________________________________________________. 

__________________________________________________ and has accepted a tender by 

the Contractor for the construction completion and maintenance of such works NOW THIS 

AGREEMENT WITNESSETH as follows:  

1. In this agreement works and expression shall have the same meanings as are respectively 

assigned to them in the General conditions and special conditions of Contract hereinafter 

referred to. 

2. The following documents shall be deemed to form and be read and contused as part of 

this agreement, viz: 

a. Tender notice no. ________________________________ dated 

_________________. 

b. The drawings 

c. The tender 

d. The general conditions of contract 

e. The specifications 

f. The special conditions 

g. The schedule of quantities 

h. Design date and technical specifications (if any) 

i. General information and guidance of tenderers 

j. Any other document specifically mentioned herein as forming a part of the 

agreement 
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3. In consideration of the payments to be made by the Corporation to the Contractor as 

hereinafter mentioned, the contractor hereby covenants with the Corporation to construct, 

complete and maintain the works in conformity in all respects with the provisions of the 

contract. 

4. The Corporation hereby covenants to pay to the Contractor in consideration of the 

construction completion and maintenance of the works, the contract price at the times and 

in the manner, prescribed by the Contract. 

5. The several parts of this contract have been read to us and fully understood by us. 

 

AS WITNESS OUR hand this _____________________________ day of 

_________________________ 20_______ signed by the said. 

 

 

 ___________________________________________ 

URANIUM CORPORATION OF INDIA LIMITED 

_________________________________________  

_________________________________________  

In the presence of 

 

Signed by the said       Contractor 

 

_________________________________________  

In the presence of 
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III 
GENERAL CONDITIONS OF CONTRACT 

 
A. INTERPRETATIONS AND DEFINITIONS 

1. Singular and Plural  
Where the context so requires, words importing the singular only also include 
the plural and vice versa.  

2. Heading and Marginal Notes to conditions:  
Heading and marginal notes to these General Conditions shall not be deemed 
to form part thereof or be taken into consideration in the interpretation or 
construction thereof or of the Contract. 

3. Definitions:  
a) Corporation' shall mean Uranium Corporation of India Limited having it's 

registered office at PO Jaduguda, Distt - East Singhbhum, Jharkhand -
831012 and includes a duly authorized representative of the Corporation or 
any other person empowered in this behalf by the Corporation to discharge 
all or any of it's functions.  

b) The `Accepting Authority' shall mean the authority approved by 
Competent Authority.  

c) The `Contract' shall mean the notice inviting the tender, the tender, and 
acceptance thereof and the formal agreement, if any, executed between the 
Corporation and the Contractor together with the documents referred to 
therein including these conditions, Designs, Drawings, Schedule of 
Quantities with rates and amounts and Schedule of Rates.  All these 
documents taken together shall be deemed to form one Contract and shall 
be complementary to one another.  

d) The `Contractor' shall mean the individual or firm or company whether 
incorporated or not, undertaking the works and shall include legal 
representatives of such individual or persons composing such firm or 
unincorporated company, or successors of such firm or company as the 
case may be and permitted assigns or such individual or firm or company.  

e) The `Contract Sum' shall mean: 
i. In the case of Lump Sum Contracts the sum for which the tender is 

accepted.  
ii. In the case of percentage Rate Contracts the estimated value of the 

works as mentioned in the tender adjusted by the Contractor's 
percentage.  

iii. In the case of Item Rate Contracts the cost of the works arrived at after 
multiplying of the quantities shown in Schedule of Quantities by the 
item rates quoted by the Tenderer or as finally accepted for the various 
items.  

f) A `Day' shall mean a day of 24 hours from midnight to midnight 
irrespective of the number of hours worked in that day.  
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g) `Engineer-in-charge' shall mean the Engineering Officer appointed by the 
Corporation or his duly authorized representative who shall direct, 
supervise and be in-charge of the works for purpose of this Contract.  

h) `Excepted Risks' are risks due to riots (otherwise than among Contractors' 
Employees) and civil commotion (in so far as both these are uninsurable), 
war (whether declared or not), invasion, act of foreign enemies, hostilities, 
civil war, rebellion, revolution, insurrection, damage from aircraft, acts of 
god such as earth quake, lightning and unprecedented floods and other 
causes over which the Contractor has no control and accepted as such by 
the Accepting authority.  

i) `Market Rate' shall be the rate as decided by the Engineer-in-charge on the 
basis of the cost of materials and labour at the site where the work is to be 
executed, plus the percentage to cover all overheads and profit.  

j) Schedule(s) referred to in these conditions shall mean the relevant 
Schedule(s) annexed to the tender papers issued by the Corporation or the 
standard Schedule of Rates prescribed by the Corporation and the 
amendments thereto issued from time to time.  

k) The `Site' shall mean the lands and/or other places on, under, in or through 
which the work is to be executed under the Contract including any other 
lands or places which may be allotted by the Corporation or used for the 
purposes of the Contract.  

l) `Temporary Works' shall mean all temporary works of every kind required 
in or about the execution, completion, maintenance of the works.  

m) `Urgent Works' shall mean any urgent measures, which, in the opinion of 
Engineer-in-Charge, become necessary during the progress of the works, 
obviate any risk of accident or failure of which become necessary for 
security.  

n) A `Week' shall mean seven days without regard to the number of hours 
worked any day in that week.  

o) The `Works' shall mean the works to be executed in accordance with the 
Contract or part(s) thereof as the case may be and shall include all extra or 
additional, altered or substituted works or temporary and urgent works as 
required for performance of the Contract. 

B. SCOPE AND PERFORMANCE  
4. Contract Documents:  

The Contractor shall be furnished, free of charge, one original and two 
photocopies of the Contract documents (Price Part) and one set of Technical 
Part. He shall keep one copy of the Documents on the site in good order and 
the same shall at all reasonable times be available for inspection and use by 
the Engineer-in-Charge, his representative or other Inspecting Officer.  

4.1. None of these documents shall be used by the Contractor for any purpose 
other than that of this Contract.  

4.2. The Contractor shall take necessary steps to ensure that all persons 
employed on any work in connection with Contract have noticed that the 
Indian official Secret Act 1923(XIX of 1923) applied to them and shall 
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continue so to apply even after the execution of such works under the 
Contract.  

5. Works to be carried out:  
The work to be carried out under the Contract shall except as otherwise 
provided in these conditions, include all labour, materials, tools, equipment 
and transport which may be required in preparation of and for and in the full 
and entire execution and completion of the works.  The descriptions given in 
the Schedule of Quantities shall, unless otherwise stated, be held to include 
waste on materials, carriage and cartage carrying in return of empties, 
hoisting, setting, fitting and fixing in position and all other labourers necessary 
in and for the full and entire execution and completion as aforesaid in 
accordance with good practice and recognized principles.  

6. Inspection of site:  
The Contractor shall inspect and examine the site and its surrounding and shall 
satisfy himself before submitting his tender as to the nature of the ground and 
sub-soils (so far as is practicable), the form and nature of the site, the 
quantities and nature of work and materials necessary for the completion of 
the works and the means of access to the site, the accommodation he may 
require, availability of labour, water, electric power.  In general he shall 
himself obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect his tender.  No extra charges 
consequent on any misunderstanding or otherwise shall be allowed.  

7. Sufficiency of Tender:  
Description of item in the Schedule of quantities is brief and therefore, shall be 
read in conjunction with the relevant specifications and the Contractor's rate 
shall be deemed to be for such complete work unless otherwise specified by 
the Contractor while tendering.  No claim, whatsoever, shall be entertained by 
the Corporation on account of insufficiency of any rate as quoted in the 
Schedule of Quantities and rates.  The Contractor shall be deemed to have 
satisfied himself before tendering as to the correctness and sufficiency of his 
tender of the works and of the rates and prices quoted in the Schedule of 
Quantities, in which rates and prices shall, except as otherwise provided, cover 
all his obligations under the Contract and all matters and things necessary for 
the proper completion, maintenance of works and shall also cover the cost of 
necessary protection, including labour, materials and equipment to ensure 
safety and protection against all risks, accidents compensation for injury to life 
and damage to property if any caused by the Contractor's operations connected 
with the work.  The rates shall be firm and shall not be subject to change due 
to variation during the entire period of execution of the work in cost of 
materials, labour conditions or any other conditions whatsoever.  The rates 
quoted by the Tenderer shall be inclusive of all taxes, duties and other 
statutory levies.  
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8. Discrepancies and Adjustment of Errors:  
The several documents forming the Contract are to be taken as mutually 
explanatory of one another and the special conditions in preference to General 
Conditions.  

8.1. If there are varying or conflicting provisions made in any one document 
forming part of the Contract, the Accepting Authority shall be the deciding 
authority with regard to the intention of the document.  

8.2. Any error in description, quantity or rate in Schedule of Quantities or any 
omission there from shall not vitiate the Contract or release the Contractor 
from the execution of the whole or any part of the works comprised there 
in according to specifications or from any of his obligations under the 
Contract.  

8.3. If on check there are found to be difference between the rates given by the 
Contractor in words and figures or in the amount worked out by him in the 
Schedule of Quantities and general summary the same shall be adjusted in 
accordance with the following rules:  

a) The item description should be clear and unambiguous.   
b) In case of item rate tender, only quoted rate shall be considered.  
c) Rate quoted by the contractor in item rate tender in figure and words 

shall be accurately filled in such that there is no discrepancy in the 
rates written in figures and words. However, if a discrepancy is found, 
the rates which correspond with the amount worked out by the 
contractor shall unless otherwise proved be taken as correct. If the 
amount of an item is not worked out by the contractor or it does not 
correspond with the rates written either in figure or in words then the 
rates quoted by the contractor in words shall be taken as correct.  

d) where the rates quoted by the contractor in figure and in words tally 
but the amount is not worked out correctly, the rates quoted by the 
contractor will unless otherwise proved be taken as correct and not the 
amount. In event no rates has been quoted for any item(s) then rate for 
such item(s) will be considered as zero.  

e) In case of lump sum Contracts (based on bills of quantities/ quantity 
not shown as provisional), should any error in quantities or any 
omissions of items be discovered, the cumulative effects of which 
varies Rs. 20,000/- whichever is less, then the errors shall be rectified 
and the rectifications dealt with as for deviations/variations under 
conditions 10 and 11 hereof, and the value thereof shall be added or 
deducted from the Contract sum, as the case may be, provided that 
there shall be no rectification of any errors, omissions or wrong 
estimates in the prices inserted by the Contractor in the Bills of 
quantities.  

9. Security Deposit:  
Total amount of Security deposit shall be limited to 3 % of the awarded value 
of work.  Fifty percent of this amount shall have to be deposited as initial 
security deposit at the time of execution of agreement including the amount 
deposited as Earnest Money.   
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a) Acceptable mode of payment of Initial Security Deposit/ Earnest Money:  
i. For deposit upto Rs. 5,000/- :  Demand Draft payable at SBI, 

Jaduguda/Hartopa.  
ii. For deposit beyond Rs. 5,000/- and up to Rs. 1.00 Lakh.:  

DAC/TDR/FDR etc. from any Schedule Banks duly pledged in favour 
of UCIL.  But in case of Earnest Money of amount more than Rs. 
50,000/-, the Tenderer should submit Bank Guarantee issued by 
Nationalized bank as mentioned in Para 9(a) (iii).  

iii. For deposit beyond Rs. 1.00 Lakhs:  Bank Guarantee issued by 
Scheduled bank of jointly, severally bound with the Contractor to the 
purchaser for the amount same above.  The terms of the said guarantee 
shall be such as shall be approved by the purchaser and the obtaining 
of such guarantee and the cost of guarantee to be so entered shall be at 
the expenses, in all respects, of the Contractor.  The said guarantee 
shall be valid till the expiry of the defect liability period and issue of 
the final certificate by the Engineer, and with a claim period of Six 
months beyond its required validity.   

b) All compensation or other sums of money payable by the Contractor under 
the terms of this contact or any other contact or any other account 
whatsoever may be deducted from or paid by sale of a sufficient part of his 
security deposit or from the interest arising there from or from any sums 
which may be due or become due to the Contractor by the Corporation or 
any account whatsoever and in the event of his security deposit be reduced 
by reason of any such deduction or sale as aforesaid, the Contractor shall 
within fourteen days of receipt of notice of demand from the Engineer-in-
charge make good the deficit.  

c) Refund of Security Deposit:   
Initial Security Deposit shall be refunded to the Contractor on the 
Engineer-in-charge certifying in writing that the work has been completed 
as per condition 31 hereof etc.  

d) On expiry of the Defects liability period (referred to in condition 33 
hereof) or after payment of the Final bill payable whichever is later, the 
Engineer-in-charge shall on request from the Contractor refund to him the 
remaining portion of the security deposit provided the Engineer-in-charge 
is satisfied that there is no demand outstanding against the Contractor.  

10. Deviation/Variation Extent & Pricing:   
The Engineer-in-charge shall have power (i) to make alteration in, omissions 
from, additions to, or substitution for the original specification, drawings 
design  and instructions that may appear to him to be necessary or advisable 
during the progress of the work and (ii) to omit a part of the works in case of 
non availability of a portion of the site or for any other reasons and the 
Contractor shall be bound to carry out the works in accordance with any 
instructions given to him in writing signed by the Engineer-in-charge and such 
alterations, omissions additions or substitutions shall form part of the Contract 
as if originally provided therein and any altered, additional or substituted work 
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which the Contractor may be directed to do in the manner above specified as 
part of the works, shall be carried out by the Contractor on the same 
conditions in all respects including price on which agreed to do the main work 
except as hereinafter provided.  No work which radically changes the original 
nature of the Contract shall be ordered by the Engineer-in-charge as a 
deviation and in the event of any deviation being ordered which in the opinion 
of the Contractor changes the original nature of the Contract, he shall 
nevertheless carry it out and the disagreement as to the nature of the work and 
the rate to be paid therefore shall be resolved in accordance with condition 52.   

10.1. The time for completion of the works shall, in the event of any deviations 
resulting in additional cost over the Contract sum being ordered, be 
extended as follows if requested by the Contractor.  

a) In the proportion which the additional cost of the altered additional or 
substituted work, bears to the original Contract sum plus  

b) 25% of the time calculated in (a) above or such further additional time 
as may be considered reasonable by the Engineer-in-charge.  

10.1.1 Rate for such additional altered or substituted work shall be determined 
by the Engineer-in-charge as follows: -  

i. If the rate for additional, altered or substituted items of works is 
specified in the Schedule of Quantities, the Contractor shall carry 
out the additional, altered or substituted item at the same rate.  In 
the case of composite tenders, where two or more Schedules of 
Quantities may form part of the Contract, the applicable rate shall 
be taken from the Schedule of Quantities of that particular part in 
which the deviation is involved, failing that, at the lowest 
applicable rate for the same item of work in the other Schedule of 
Quantities.  

ii. If rate for any altered, additional or substituted item of work is not 
specified in the Schedule of Quantities, the rate for that item shall 
be derived from the rate for the nearest similar item specified 
therein.  In case of composite Tenders, where two or more 
Schedule of Quantities form part of the Contract, the rate shall be 
derived from the nearest similar item in the Bills of Quantities of 
the particular part of works in which the deviation is involved, 
failing that, from the lowest of the nearest similar item in other 
Schedule of Quantities.  

iii. If the rate for any additional, altered or substituted item of work 
cannot be determined in the manner specified in sub-paras (i) and 
(ii) above, then such item of the work shall be carried out at the 
rate entered in the C.P.W.D. Schedule of Rates (current) then 
plus/minus the percentage by which the tendered amount of the 
work actually awarded is higher or lower than the estimated 
amount of the works actually awarded.  (Applicable to 
measurement Contract is based on item rates or lump sum 
Contracts based on Bills of Quantities or percentage rate 
Contracts).  
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iv. If the rate for any altered, additional or substituted item of work 
cannot be determined in the manner specified in sub-Para (i) to (iii) 
above, the Contractor shall within 14 days of the date of receipt of 
the order to carry out the said work, inform the Engineer-in-charge 
of the rate which he proposed to claim for such item of work, 
supported by analysis of the rate claimed, and the Engineer-in-
charge shall within three months thereafter, after giving due 
consideration to the rate claimed by the Contractor determine the 
rate on the basis of market rate(s).  In the event of the Contractor 
failing to inform the Engineer-in-charge within the stipulated 
period of time, the rate, which he proposes to claim, the rate for 
such item shall be determined by the Engineer-in-charge on the 
basis of market rate(s).  For this purpose the purchase voucher etc. 
shall be produced by the Contractor to the Engineer-in-charge.  

11. Suspension of works:  
The Contractor shall on receipt of the order in writing of the Engineer-in-
charge suspend the process of the works or any part thereof for such time and 
in such manner, as the Engineer-in-charge may consider necessary for and of 
the following reasons.  

i. On account of any default on part of the Contractor or  
ii. For proper execution of the works or part thereof for reasons other than the 

default of the Contractor; or   
iii. For safety of the works or part thereof.  

12. TIME AND EXTENSION FOR DELAY:  
The time allowed for execution of the works as  specified in the Schedule-‘F’ 
or the extended time, in accordance with these conditions shall be of the 
essence of the Contract.  The execution of the work shall commence within 15 
days after the date on which the Engineer-in-charge issues written orders to 
commence the work or from the date of handing over the site whichever is 
earlier. If the Contractor commits default in commencing the execution of the 
work as aforesaid, Corporation shall without prejudice to any other right or 
remedy be at liberty to forfeit the Earnest Money/Security Deposit absolutely.  

13.1 As soon as possible, after the Contract is concluded, the Engineer-in-
charge and the Contractor shall agree upon a Time and Progress Chart.  
The Chart shall be prepared in direct relation to the time stated in the 
Contract Documents for completion of items of the work.  It shall indicate 
the force of the dates of commencement and completion of various trades 
or sections of the work and may be amended as necessary by agreement 
between the Engineer-in-charge and the Contractor within the limitation of 
time imposed in the Contract documents, and further to ensure good 
progress during the execution of the work, the Contractor shall minimum 
in all cases in which the time allowed for any work exceed one month 
(save for special jobs) complete 1/8th of the whole of the work before 
1/4th of the whole time allowed in the Contract has elapsed 3/8th before 
3/4th of such time has elapsed.  
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13.2 If the works be delayed by  
a) Force major, or  
b) Abnormally bad weather, or  
c) Serious loss or damage by fire, or  
d) Civil commotion, local combination of workmen, strike or engaged by 

Corporation in executing work not forming part of the Contract, or  
e) Delay on the part of other Contractor or tradesman engaged by 

Corporation in executing work on to forming part of the Contract, or  
f) Non-availability of stores which are the responsibility of Corporation 

to supply, or  
g) Non-availability or break-down of Tools and Plant to be supplied or 

supplied by Corporation or  
h) Any other cause, which, in the absolute discretion of the Corporation, 

is beyond the Contractor's control. 
      Then upon the happening of any such event causing delays, the Contractor 

shall immediately give notice thereof in writing to the Engineer-in-charge 
but shall nevertheless use constantly his best endeavours to prevent or 
make good the delay and shall do all that may be reasonably required to 
the satisfaction of the Engineer-in-charge to proceed with the work.  

13.3 Request for extension of time to be eligible for consideration shall be made 
by the Contractor in writing within fourteen days of the happening of the 
event causing delays. The Contractor may also, if practicable indicate, in 
such request, the period for which extension is desired.  

13.4 In any such case, the Corporation may give a fair and reasonable extension 
of time for completion of the work.  Such extension shall be 
communicated to the Contractor by the Engineer-in-charge in writing 
within 3 months of the date of receipt of such requests by the Engineer-in-
charge.  

14.1 If the Contractor required any item of T & P on hire from the Corporation, 
the Corporation will, if such item is available and the same can be spared, 
hire it to the Contractor at a rate to be fixed by the Engineer-in-charge.  

14.2 The period of hire will be reckoned from the commencement of the day of 
issue up to the end of the day of return (including all recognized holidays) 
irrespective of the actual hour of issue and return.  The Contractor will be 
exempt from levy of any charges for the number of days he is called upon 
in writing by the Engineer-in-charge to suspend execution of the work, 
provided Corporation's T & P in question has, in fact, remained idle with 
the Contractor because of the suspension, provided the Contractor, in case 
the period of suspension, exceeds 11 days returns Corporation's T & P to 
the place from where the same was issued.  

14.3 The Contractor shall be responsible for care and custody of Corporation's 
T & P (including employment of chowkider's) during the period 
Corporation's T & P remain with him and any damage (fair wear and tear 
excepted) to any of the equipment shall be made good at the Contractor's 
expense to the satisfaction of the Engineer-in-charge, unless, such damage 
is caused because of negligence of crew provided by the Corporation.  
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14.4 The Corporation give no guarantee in respect of output of his T & P hired 
to the Contractor and no reduction in rates or any compensation shall be 
allowed on the ground that outturn or performance of Corporation's T & P 
was not to the Contractor's expectations.  

14.5 Corporation's T & P hired to the Contractor shall be returned at the place 
of issue (unless otherwise directed) by the Contractor to the Engineer-in-
charge on completion of the work or section of the work or earlier on 
termination of the hire by the Corporation as hereinafter provided on a 
written notice by the Engineer-in-charge.  The Corporation shall be 
entitled to terminate the hire on two days notice without assigning any 
reason whatsoever on account of termination of hire of Corporation's T & 
P by the Corporation.  In such an event however, a reasonable extension of 
time shall be given by the Engineer-in-charge.  

14.6 A Log Book for recording hours during which every item of Corporation's 
T & P issued to the Contractor has worked each day, shall be maintained 
by the member of the crew-in-charge thereof or any representative of the 
Engineer-in-charge appointed in that behalf and shall be daily attested by 
the Contractor or his authorized agent.  In case the Contractor contest 
correctness of any entry and/or fails to sign the Log Book, the decision of 
the Engineer-in-charge shall be final and binding on him.  Hire charges 
shall be calculated in accordance with the Log Book recorded time or as 
per term-hiring as the case be.  

15.0 MATERIALS:  
15.1 The Contractor shall, at his own expense, provide all materials required for 

the works other than those, which are to be supplied by the Corporation.  
15.1.1 All materials to be provided by the Contractor shall be, in conformity 

with the specification laid down in the relevant Indian Standard and the 
Contractor shall, if required by the Engineer-in-charge, furnish proof, 
to the satisfaction of the Engineer-in-charge, that the material so 
comply with the specifications.  

15.1.2 The Contractor shall at his own expense and without delay supply to 
the Engineer-in-charge samples of materials proposed to be used in the 
works.  The Engineer-in-charge shall, within seven days of supply of 
samples or within such further period as he may require, intimate to the 
Contractor in writing, whether samples are approved by him or not.  If 
samples are not approved, the Contractor shall forthwith arrange to 
supply to the Engineer-in-charge, for his approval, fresh samples 
complying with the specifications laid down in the Contract.  

15.1.3 The Engineer-in-charge shall have powers to require removal of all of 
the materials brought at site by the Contractor which are not in 
accordance with the Contract specifications or do not conform in 
character or quality to samples approved by him.  In case of default on 
the part of the Contractor in removing rejected materials, the Engineer-
in-Charge shall have full powers to procure other proper materials to 
be substituted for rejected materials and in the event of the Contractor 
refusing to comply; he may cause the same to be supplied by other.  
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All costs, which may accrue upon such removal and/or substitution, 
shall be borne by the Contractor.  

15.1.4 The Contractor shall indemnify the Corporation servant or employee of 
the Corporation against any action, claim or proceeding relating to 
infringement or use of any patent or design or any other charges which 
may be payable in respect of or any article or materials or part thereof 
included in the Contract.  In the event of any claim being made or 
action being made or action being brought against the Corporation in 
respect of any such matters as aforesaid, the Contractor shall furnish 
indemnity immediately, provided that such indemnity shall not apply 
when such infringement has taken place in complying with the specific 
directions/issued by the Corporation.  But the Contractor shall pay any 
royalties or other charges payable in respect of any such use, the 
amount so being reimbursed to the Contractor only if the use was the 
result of any drawing and/or specification issued after submission of 
the Tender.  

15.1.5 All charges on account of Octroi, Terminal or Sales Tax and other 
duties and taxes or materials obtained for the works from any source 
(excluding materials supplied by the Corporation) shall be borne by the 
Contractor.  

15.1.6 The Engineer-in-charge shall be entitled to have tests carried out for 
any materials supplied by the Contractor other than those for which 
satisfactory proof has already been furnished, at the cost of the 
Contractor and the Contractor shall provide at his expense all facilities, 
which the Engineer-in-charge may require for the purpose.  

15.2 Materials to be supplied by the Corporation:  
Materials to be supplied by the Corporation are shown in Schedule - B 
which also stipulates quantum, place of issue and rate(s) to be charged in 
respect thereof.  

15.2.1 If after acceptance of the tender, the Contractor desires the Corporation 
to supply any other materials, such materials may be supplied by the 
Corporation, if available, at rates to be fixed by the Engineer-in-Charge 
and all on payment before the materials are issued to the Contractor.  

15.2.2 For the materials listed in Schedule-B, which the Corporation has 
agreed to supply the Contractor, he shall give reasonable notice in 
writing about his requirements to the Engineer-in-charge in accordance 
with the agreed phases of programme.  Such materials shall be 
supplied for the purpose of the Contract of aforesaid Schedule, shall be 
set off or deducted, as and when materials are consumed in item of 
work for which payment is being made to the Contractor, or from any 
sums then due or which may after become due to the Contractor 
from/under the Contract.  At the time of submission of bills the 
Contractor shall properly account for the materials issued to him to the 
satisfaction of the Engineer-in-charge and certify that balance of 
materials supplied is available at site.  

15.2.3 The Contractor shall bear the cost of loading, transporting to site, 
unloading, storing under cover as required, assembling and joining the 
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several parts together as necessary, incorporating of fixing materials in 
the works including all preparatory work of whatever   description as 
may be required.  

15.2.4 All materials issued to the Contractor by the Corporation for fixing in 
the works (including preparatory work), and being surplus on 
completion or on foreclosure of the work be returned by the Contractor 
at his expense, at wear and tear and/or waste.  If the Contractor is 
required to deliver such materials at a place other than the place of 
issue, he shall do so and the transportation charges from the site to 
such place, less the transportation charges which would have been 
incurred by the Contractor had such materials been delivered at the 
place of issue, shall be borne by the Corporation.  

15.2.5 Surplus materials returned by the Contractor shall be credited to him 
by the Engineer-in-charge at rates not exceeding those at which these 
were originally issued to him after taking into consideration any 
determination or damage which may have been caused to the said 
materials whilst in the custody of the Contractor.  

15.2.6 If on completion of works the Contractor fails to return surplus 
materials out of these supplied by the Corporation, then in addition to 
any other liability which the Contractor would incur, the Engineer-in-
charge may, by a written notice to the Contractor require him pay 
within a fortnight of receipt of the notice, for such unreturned surplus 
materials at double the issue rates.  

15.2.7 Delay in obtaining materials by the Corporation:  
Owing to difficulty in obtaining certain controlled and other materials 
in the market, the Corporation has undertaken to supply them as 
specified in Schedule - B,  there may be delay in obtaining these 
materials by the Corporation and the Contractor is therefore, required 
to keep himself in touch with the day to day position regarding the 
supply of materials from the Engineer-in-charge and to so adjust the 
progress of the work that their labour may not remain idle nor may 
there by any other claim due to or arising from delay in obtaining the 
materials.  It should be clearly understood that no claim whatsoever 
shall be entertained by the Corporation on account of delay in 
supplying materials.  

15.3 GENERAL  
Materials required for the works, whether brought by the Contractor or 
supplied by the Corporation, shall be stored by the Contractor only at 
places approved by the Engineer-in-charge.  Storage and safe custody of 
materials shall be the responsibility of the Contractor.  

15.3.1 Corporation   official concerned with the Contract shall be at liberty 
any time to inspect and examine any materials intended to the use in or 
on the works, either on the site or at factory or workshop or other 
place(s), where such materials are assembled, fabricated, manufactured 
or any place(s) where these are lying or from which these are being 
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obtained and the Contractor shall give such facilities as may be 
required for such inspection and examination.  

15.3.2 Materials supplied by the Corporation and brought to the site by the 
Contractor shall not be removed off the site without the prior written 
approval of the Engineer-in-Charge.  But whenever the works are 
finally completed, the Contractor shall at his own expense forthwith 
return to the all-surplus materials originally supplied to him as per 
stipulation in the Contracts.  

16. L A B O U R  
The Contractor shall employ labour in sufficient numbers to maintain the 
required rate of progress and of quality to ensure workmanship of the degree 
specified in the Contract and to the satisfaction of the Engineer-in-Charge.  
The Contractor shall not employ in connection with the works any person who 
has not completed his eighteen years of age.  

16.1 The Contractor shall furnish to the Engineer-in-Charge at the intervals as 
decided by E.I.C., a distribution return of the number and description by 
trades of the work, people employed on the works.  The Contractor shall 
also submit on the 4th and 19th of every month to the Engineer-in-Charge 
a true statement showing in respect of the second half of the preceding 
month and the first half of the current month    (i) the accident that 
occurred during the said fortnight showing the circumstances under which 
they happened and the extent of damages and injury caused by them and 
(ii) the number of female workers who have been allowed Maternity 
Benefit as provided in the Maternity Benefit Act 1961 or Rules made there 
under and the amount paid to them.  

16.2 The Contractor shall pay to labour employed by him wages not less than 
fair wages as defined in the Contract Labour (Regulation & Abolition) 
Act, 1970 and Rules made there under.  

16.3 The Contractor shall in respect of labour employed by him comply with or 
cause to be complied with the Contract Labour (Regulation & Abolition) 
Act, 1970 and Rules made there under in regard to all matters provided 
therein.  

16.4 The Contractor shall comply with the provision of the payment of Wages 
Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, 
Workmen's Compensation Act, 1923, Industrial Dispute Act, 1947, 
Maternity Benefit Act, 1961 and Mines Act, 1952 or any modifications 
thereof or any other Law relating thereto and rules made there under from 
time to time.  

16.4.1 The Contractor shall be liable to pay his contribution and the 
Employees Contribution to the Employees State Insurance scheme in 
respect of all labour employed by him for the execution of the 
Contract, in accordance with provision of `The Employees State 
Insurance Act, 1948' as amended from time to time and as applicable 
in this case.  In case the Contractor fails to submit full details of his 
account of labour employed and the contribution payable, the 
Engineer- in-Charge shall recover from the running bills of Contractor 
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an amount of Contribution as assessed by him.  The amount so 
recovered shall be adjusted against the actual contribution payable 
under Employees State Insurance scheme.  

16.5 The Engineer-in-charge shall on a report having been made by an 
Inspecting staff as defined under the Contract Labour (Regulation) Act, 
1970 and rules made there under have the power to deduct the money, due 
to the Contractor, any sum required estimated to be required for making 
good the loss suffered by a worker or workers by reason of no fulfilment 
of the conditions of the Contract for the benefit of workers, non-payment 
of wages or of deduction made from his or their wages which are not 
justified by the terms of the Contract or non-observance of the said act.  

16.6 The Contractor shall indemnify the Corporation against any payment to be 
made under and for observance of the Contract Labour (Regulation & 
Abolition) Act, 1970 and Rules made there under without prejudice to his 
right to claim indemnity from his Sub-Contractors.  

16.7 In the event of the Contractor committing a default or breach of any of the 
provisions of aforesaid Act and rules made amended/amended from time 
to time, or furnishing any information or submitting or filling any 
Form/Register/Slip under the provisions of the Law which is materially 
incorrect, then on the report of the Inspecting Officer, the Contractor shall 
without prejudice pay to the Corporation a sum not exceeding liabilities 
for such defaults including liquidated damages etc. for every default, 
breach or furnishing, making, submitting, filling materially incorrect state-
ment, as may be fixed by the Labour Department and the Contractor 
should indemnify the Corporation against all such liabilities.  

16.7.1 Model Rules for Labour Welfare:  
The Contractor shall at his own expense comply with or cause to be 
complied with Model Rules for Labour Welfare as provided under the 
Rules framed by the appropriate government from time to time for the 
protection of health and for making sanitary arrangements for workers 
employed directly or indirectly on the works.  In case the Contractor 
fails to make arrangements as aforesaid, the Engineer-in-charge shall 
be entitled to do so and recover the cost thereof from the Contractor. 

         Failure to comply with Model Rules for Labour Welfare, Safety code 
or the provisions relating to report on accidents and to grant Maternity 
Benefits to female workers shall make the Contractor liable to pay to 
the Corporation as liquidated damages an amount not exceeding Rs. 
50.00 for each default on materially incorrect statement or reports from 
the Engineer-in-charge in such matters, based on reports from the 
Inspecting officers shall be final and binding and deductions for 
recovery of such liquidated damages may be made from the any 
amount payable to the Contractor. 

17. The Contractor shall not be permitted to enter on (other than for inspection 
purpose) or take possession of the site until instructed to do so by the 
Engineer-in-charge in writing.  The portion of the site to be occupied by the 
Contractor shall be defined and/or marked on the site plan, failing which these 
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shall be indicated by the Engineer-in-charge at site and the Contractor shall on 
no account be allowed to extend his operations beyond these areas. 

       In respect of any land allotted to the Contractor for purpose of or in connection 
with the Contract, the Contractor shall be a licensee subject to the following 
and such other terms and the licenser may impose conditions as:  

i. That he shall pay a nominal license fee of Rs. 1 per year or part of a year 
for use and occupation, in respect of each and every separate area of land 
allotted to him 

ii. That such use or occupation shall not confer any right of tenancy of the 
land to the Contractor  

iii. That the Contractor shall be liable to vacate the land on demand by the 
Engineer-in-charge.  

iv. That the Contractor shall have no right to any construction over this land 
without the written permission of the Engineer-in-charge.  In case he is 
allowed to construct any structure he shall have to demolish and clear the 
same before handing over the completed work unless agreed to the 
Corporation.  

17.1 The Contractor shall provide, if necessary or if required on the site all 
temporary access there to and shall alter, adopt and maintain same as 
required from time to time and shall take up and clear them away as and 
when no longer required and as and when ordered by the Engineer-in-
charge and make good all damage done to the site.  

18. SETTING OF THE WORKS:  
The Engineer-in-Charge shall submit the information necessary to enable the 
Contractor to set out the work.  The Contractor shall provide all labour and 
setting out appliances required and set out the work and be responsible for the 
accuracy of the same.  He shall amend at his own cost and to the satisfaction 
of the Engineer-in-charge any error found at any stage which may arise 
through inaccurate setting out unless such error is based on incorrect data 
furnished in writing by the Engineer-in-charge, in which case cost of 
rectification shall be borne by the Corporation.  The Contractor shall protect 
and preserve all benchmarks used in setting out the works till end of the 
Defect Liability Period unless the Engineer-in-Charge directs their earlier 
removal.  

19. SIDE DRAINAGE:   
All water, which may accumulate on the site during the progress of works or 
in trenches and excavations, shall be removed from the site to the satisfaction 
of the Engineer-in-charge and at the Contractor expenses.  

20. NUISANCE:  
The Contractor shall not at any time do, cause or permit any nuisance on the 
site or do anything which shall cause unnecessary disturbance, inconvenience 
to owners, tenants or occupiers of other properties near the site and to the 
public generally.  

21. MATERIALS OBTAINED FROM EXCAVATION:  
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Materials of any kind obtained from excavation on the site shall remain the 
property of the Corporation and shall be disposed of as the Engineer-in-charge 
may direct.  

22. TREASURE TROVE, FOSSILS ETC.:  
All fossils, coins, articles of value or antiquity and structures and other 
remains or things of geological or archaeological interest discovered on the 
site shall be the absolute property of the Corporation and the Contractor shall 
take reasonable precautions to prevent his workmen or any other person from 
removing or damaging any such articles or thing and shall immediately open 
discovery thereof and before removal, acquaint the Engineer-in-charge and 
obtain his directions as to the disposal of the same at the expense of the 
Corporation.  

23. PROTECTION OF TREES:  
Tree designated by the Engineer-in-charge shall be protected from damage 
during the course of the works and earth level within 1.0 Mtr. of each such 
tree shall not be changed.  Where necessary, such trees shall be protected by 
providing temporary fencing.  

24. WATCHING AND LIGHTING:  
The Contractor shall provide and maintain at his own expense all lights, 
guards, fencing and watching when and where necessary or required by the 
Engineer-in-charge for the protection of the works or for the safety and 
convenience of those employed on the works or the public.  

25. CONTRACTOR'S SUPERVISION - SUPERVISORY STAFF:  
The Contractor shall engage and keep at site, qualified technical staff/engineer 
with necessary supporting supervisory staff of sufficient experience of all 
types of works covered by this Contract and they should have all necessary 
authority to receive materials from the Corporation, issue valid receipt for the 
same, engage labour etc. and proceed with the work as required for speedy 
execution of the work.  

26. INSPECTION AND APPROVAL:  
All works embracing more than one process shall be subject to examination 
and approval at each stage thereof and the Contractor shall given due notice to 
the Engineer-in-Charge or his authorized representative when each stage is 
ready.  In default of such notice the Engineer-in-Charge shall be entitled to 
appraise the quality and extent thereof.  

26.1 No work shall be covered up or put out of view without the approval of the 
Engineer-in-charge or his authorized representative and the Contractor 
shall afford full opportunity for examination and measurement of any work 
which is about to be covered up or put out of view and for examination 
foundations before permanent work is placed thereon.  The Contractor 
shall give the notice to the Engineer-in-Charge or his authorized 
representative whenever any such work or foundation is ready for 
examination and the Engineer-in-charge or his representative shall without 
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unreasonable delay, unless he considers it unnecessary and advises the 
Contractor accordingly; attend for the purpose of examining and 
measuring such work or of examining such foundation.  In the event of the 
failure of the Contractor, such work shall be uncovered at the Contractor's 
expense for examination by the Engineer-in-Charge.  

26.2 Corporation officers concerned with the Contract shall have powers at any 
time to inspect and examine any part of the works and the Contractor shall 
give such facilities as may be required for such inspection and 
examination.  

27. DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S 
REPRESENTATIVE:  
The duties of the Representative of the Engineer-in-Charge are to watch and 
supervise the works and to test and examine any materials to be used or 
workmanship employed in connection with the works.  He shall have no 
authority to order any work involving any extra payment by the Corporation 
nor to make any variation in the works.  

27.1 The Engineer-in-charge may from time to time in writing delegate to his 
Representative any of the powers and authorities vested in the Engineer-in-
charge and shall furnish to the Contractors a copy of all such written 
delegation of powers and authorities.  Any written instruction or written 
approval given by the Representative of the Engineer-in-Charge to the 
Contractor within the terms of such delegation shall bind the Contractor 
and the Corporation as though it had been given by the Engineer-in-
charge.  

27.2 Failure of the Representative of the Engineer-in-Charge to disapprove any 
work or materials shall not prejudice the power of the Engineer-in-Charge 
thereafter to disapprove such work or materials and to order pulling down, 
removal or breaking up thereof.  

27.3 If the Contractor shall be dissatisfied with any decision of the 
Representative of the Engineer-in-Charge, he shall be entitled to refer 
matter to the Engineer-in-Charge who shall thereupon confirm, reverse 
vary such decision.  

28. REMOVAL OF WORKMEN:  
The Contractor shall employ in and about the execution of the works such 
persons as are skilled and experienced in their several trades and Engineer-in-
Charge shall be at liberty to object to and require the Contractor or to remove 
from the works any person employed by the Contractor in or about the 
execution of the works who in the opinion of the Engineer-in-Charge 
misconducts himself or is incompetent or negligent in the proper performance 
of his duties and such person shall not be again employed upon the works 
without permission of the Engineer-in-charge.  

29. UNCOVERING AND MAKING GOOD:  
The Contractor shall uncover any part of the works and/or make opening in or 
through the same as the Engineer-in-charge may from time to time direct for 
his verification and shall re-instate and make good such part to the satisfaction 



 

URANIUM CORPORATION OF INDIA LIMITED 
(A Government of India Enterprise) 

Turamdih Mines  
CIN: U 12000 JH 1967 GOI 000806 

 {NIT no- TMD/MIN/ELECT- 37} 

 
 
 

 

================================================================== 
Miscellaneous electrical works at Turamdih underground mines  Technical Part Page 35 of 86 

 

of the Engineer-in-charge.  If any such part has been covered up or put out of 
view after being approved by the Engineer-in-Charge and subsequently found 
on uncovering to be executed in accordance with the Contract, the expenses of 
uncovering and/or making opening or through reinstating and making good the 
same shall be borne by the Contractor.  

30. WORKING DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  
Subject to any provisions to the contrary contained in the Contract none of the 
permanent works shall be carried out during night or on Sundays or on 
authorized holidays without the permission in writing of the Engineer-in-
Charge except when the work is unavoidable or absolutely necessary for the 
safety of life, property or works in which case the Contractor shall 
immediately advise the Engineer-in-charge accordingly.  

31.1 COMPLETION CERTIFICATE:  
As soon as the work is complete, the Contractor shall give notice of such 
completion to the Engineer-in-charge and within ten days of receipt of 
such notice the Engineer-in-charge shall inspect the work and shall furnish 
the Contractor with a certificate of completion indicating (a) the date of 
completion, (b) defects to be rectified by the Contractor and/or (c) items 
for which payment shall be made at reduced rates.  When separate periods 
of completion have been specified for items or groups of item the 
Engineer-in-Charge shall issue separate completion certificates for such 
items or group of items.  No certificate of completion shall be issued, nor 
shall the work be considered to be complete till the Contractor shall have 
removed from the premises on which the work has been executed all 
scaffolding, sheds and surplus materials, except such as are required for 
rectification of defects, rubbish and all huts and sanitary arrangements 
required for his workmen on the site in connection with the execution of 
the work, as shall have been erected by the Contractor, the workmen and 
cleaned all dirt from all parts of building(s), in upon or about which the 
work has been executed or of which the work has been executed or of 
which he may have had possession for the purpose of the execution thereof 
and cleaned floors, gutters and drains, eased doors and sashes oiled locks 
and fastenings labeled keys clearly and handed them over to the Engineer-
in-Charge or his representative and made the whole premises fit for 
immediate occupation or use to the satisfaction of the Engineer-in-charge.  
If the Contractor shall fail to comply with any of the requirements of this 
conditions as aforesaid, on or before the date of completion of the works, 
the Engineer-in-charge may at the expense of the  
 
Contractor fulfill such requirements and dispose of the scaffoldings, 
surplus materials, and rubbish etc. as he thinks fit and the Contractor shall 
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have no claim in respect of any such scaffolding or surplus materials 
except for any sum actually realized by the sale thereof less the cost of 
fulfilling the requirements and any other amount that may be due from the 
Contractor, if the expense of fulfilling such requirements is more than the 
amount realized on such disposal as aforesaid the Contractor shall 
forthwith on demand pay such excess.  

31.2 If at any time before completion of the work, items or groups of items for 
which separate periods of completion have been specified, have been 
completed the Engineer-in-charge with the consent of the Contractor takes 
possession of any part of the same (any such parts being hereinafter in this 
conditions referred to as the relevant part) then not withstanding anything 
expressed or implied elsewhere in this Contract.  

a) Within ten days of the date of completion of such items or group of 
items or of possession of the relevant part the Engineer-in-charge shall 
issue completion certificate for the relevant part as in conditions 31(1) 
as above provided the Contractor fulfils his obligations under that 
condition for the relevant part.  

b) The Defects Liability Period in respect of such items and the relevant 
part shall be deemed to have commenced from the certified date of 
completion of such items or the relevant part as the case may be.  

c) The Contractor may reduce the value insured to extent of full value of 
the completed items or relevant part as estimated by the Engineer-in-
charge for this purpose.  This estimate shall be applicable for this 
purpose only and for no other.  

d) For the purpose of ascertaining compensation for delay in completion 
of the work relevant part will be deemed to form a separate item or 
group, with date of completion as given in the Contract or as extended 
under the relevant condition and actual date of completion as certified 
by the Engineer-in-charge under this condition.  

32. COMPENSATION FOR DELAY  
a) Liquidated Damages (LD) shall be levied where reasons are attributable to 

supplier / contractors for delays in execution of purchase order/ contract. 
LD shall be levied @0.5% per week or part thereof on the value of 
unfinished supply/work order for each week of delay subject to a 
maximum of 5% of the total value of contract ( excluding taxes and duties)   

b) Wherever the supply/work is on turnkey or having a bearing in 
commissioning and performance of the system in total, LD is to be 
imposed on total value, in such cases.   

c) If separate period of completion is specified for certain item of work or 
group of items of work, at the time of issuing the order, the LD can be 
levied on the total value of item of work or group of items of work which 
are completed beyond the agreed contract period. This aspect should be 
brought out in the tender document.  

33. DEFECTS LIABILITY PERIOD  
The Contractor shall be responsible to make good and remedy at his own 
expense within such period as may be stipulated by the Engineer-in-charge, 

mailto:@0.5%
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any defect which may develop or may be noticed before the expiry of the 
period hereto from the certified date of completion and intimation of which 
has been sent to the Contractor within seven days of the expiry of the said 
period by a letter sent by hand delivery or by registered post.  

34. From commencement to completion of the works, the Contractor shall take 
full responsibility for the care thereof and for taking precautions to prevent 
loss or damage and to minimize loss or damage to the greatest extent possible 
and shall be liable for any damage or loss that may occur to the works or any 
part thereof and all Government T & P from any cause whatsoever (save and 
except the Excepted Risks) and shall at his own cost repair and make good the 
same so that at completion of the work, Corporation’s T & P shall be in good 
order and condition and in conformity in every respect with the requirements 
of the Contract and instruction of the Engineer-in-charge.  

34.1 Provided always that the Contractor shall not be entitled to payment unless 
the Contractor shall insure the works (from commencement to 
completion), the Corporation's T & P hired by the Contractor and all 
materials at site to their full value (as to Corporation’s T&P according to 
the value indicated in Schedule-C), against the risk or damage from 
whatever cause arising other than the Excepted Risks.  The said insurance 
shall be in joint name of the Corporation and the Contractor, The 
Contractor shall deposit with the Engineer-in-charge the said policy or 
policies. All money payable by the insurers under such policy or policies 
shall be recovered by the Corporation and shall be paid to the Contractor 
in instalments by the Engineer-in-charge for the purpose of re-building or 
replacement or repairs of the works and/or goods destroyed or damaged as 
the case may be.  Provided however if the amount payable by the insurers 
in respect of any claim under such a policy is not in excess of the amount 
mentioned .Same may be recovered by the Contractor directly from the 
insurers and shall be utilized by him for the purpose of re-building or 
replacement or repairs of the works and/or goods destroyed or damaged as 
the case may be.  

34.2 If the Contractor has blanket insurance policy for all his works and the 
policy covers all the items to be insured under this condition, the said 
policy shall be assigned by the Contractor in favour of the Corporation, 
provided however, if any amount is payable under the policy by the 
insurers in respect of works other than the work under this Contract, the 
same may be recovered by the Contractor directly from the insurers.  

34.3 Where the Corporation building or a part thereof is rented by the 
Contractor he shall insure the entire building if the building or any part 
thereof is used by him for the purpose of storing or using materials of 
combustible nature, as to which the decision of the Engineer-in-Charge 
shall be final and binding.  

34.4 The Contractor shall indemnify and keep indemnified the Corporation 
against all losses and claims for injuries or damage to any person or any 
property whatsoever which may arise out of or in consequence of the 
construction and maintenance of works and against all Claims, demands, 
proceedings, damages, cost of charge and expenses whatsoever in respect 



 

URANIUM CORPORATION OF INDIA LIMITED 
(A Government of India Enterprise) 

Turamdih Mines  
CIN: U 12000 JH 1967 GOI 000806 

 {NIT no- TMD/MIN/ELECT- 37} 

 
 
 

 

================================================================== 
Miscellaneous electrical works at Turamdih underground mines  Technical Part Page 38 of 86 

 

of or in relation thereto provided always that nothing herein contained 
shall be deemed to render the Contractor liable for or in respect of or to 
indemnify the Corporation against any compensation or damage caused by 
the Excepted Risks.  

34.5 The Contractor shall at all times Indemnify the Corporation against all 
claims, damages, or compensation under the provisions of payment of 
wages Act - 1936, Minimum Wages Act - 1948, Employer's Liability act - 
1938, The workmen's Compensation Act - 1923, Industrial Disputes Act - 
1947, and Maternity Benefit Act - 1961 or any modifications thereof or 
any other law relating thereto and rules made there under from time to 
time or as consequence of any accident or injury to any workmen or other 
persons in or about the works, whether in the employment of the 
Contractor or not, (save and except where such accident or injury has 
resulted from any act of the Corporation, it's agents or servants) and 
against all cost, charges and expenses of any suit action or proceedings 
arising out of such accident or injury and against all sum or sums which 
may with the consent of the Contractor be paid to compromise or 
compound any such claim,  without limiting his obligations and liabilities 
as above provided.  The Contractor shall insure against all claims, 
damages or compensation payable under the Workmen's Compensation 
Act - 1923 or any modification thereof or any other Law relating thereto.  

34.6 The aforesaid insurance policy/policies shall provide that they shall not be 
cancelled till the Engineer-in-charge has agreed to there   

34.7 The Contractor shall prove to the Engineer-in-charge from time to time 
that he has taken out all the insurance policies referred to above and has 
paid the necessary premiums for keeping the policies alive till expiry of 
the Defect Liability Period, if any.  

34.8 The Contractor shall ensure that similar insurance policies are taken out by 
his Sub-Contractors (if any) and shall be responsible for any claims or 
losses to the Corporation resulting from their failure to obtain adequate 
insurance protection in connection thereof.  The Contractor shall produce 
or cause to be produced by his Sub-Contractors (if any) as the case may 
be, the relevant policy or policies and premium receipts as and when 
required by the Engineer-in-charge.  

34.9 If the Contractor and/or his Sub-Contractor (if any) shall fail to effect and 
keep in force the insurance referred to above or any other insurance which 
he/they may be required to effect under the terms of the Contract, then and 
in any such case the Corporation may, without being bound to, effect and 
keep in force any such insurance and pay such premium or premiums as 
may be necessary for that purpose and from time to time deduct the 
amount so paid by the Corporation from any money due or which may 
become due to the Contractor or recover the same as debt due from the 
Contractor.  

35. FACILITIES TO OTHER CONTRACTORS:  
The Contractor shall, in accordance with requirement of the Engineer-in-
charge, afford all reasonable facilities to other Contractors engaged 
contemporaneously on separate Contracts in connection with the works and 
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for departmental labour and labour of any other properly authorized authority 
or statutory body which may be employed at the site on execution on any work 
not included in the Contract or of any Contract which the Corporation may 
enter into the connection with or ancillary to the works.  

36. NOTICES TO LOCAL BODIES  
The Contractor shall comply with and give all notices required under any 
governmental authority, interment, rule or order made under any act of 
parliament, state laws or any regulation or bye-laws of any local authorities 
relating to the works.  He shall before making any variation from the Contract; 
drawings necessitated by such compliance give to the Engineer-in-charge a 
written notice giving reasons for the proposed variation and obtain the 
Engineer-in-charge's instructions thereon.  

36.1 The Contractor shall pay and indemnify the Corporation against any 
liability in respect of any fees or charges payable under any Act of 
parliament, state laws or any Government instrument, rule or order and 
any regulations or by-laws of any local authority in respect of the works.  

37. SUB CONTRACTS  
The Contractor shall not sublet any portion of the Contract without the prior 
written approval of the Accepting authority.  

38. INSTRUCTIONS AND NOTICES  
Subject as otherwise provided in this Contract, all notices to be given on 
behalf of the Corporation and all other actions to be taken on its behalf may be 
given or taken by Engineer-in-charge or any officer for the time being 
entrusted with the functions, duties and powers of the Engineer-in-charge.  

38.1 All instructions, notices and communications etc. under the Contract shall 
be given in writing and if sent by registered post to the last known place of 
above or business of the Contractor shall be deemed to have been served 
on the date when in the ordinary course of post these would have been 
delivered to him.  

38.2 The Contractor or his agent shall be in attendance at the site/ sites during 
all working hours and shall superintend the execution of the works with 
such additional assistance in each trade as the Engineer-in-charge may 
consider necessary.  Orders given to the Contractor's agent shall be 
considered to have the same force as if they had been given to him.  

38.3 The Engineer-in-charge shall communicate or confirm his instructions to 
the Contractor in respect of the execution of work in a "Work site order 
Book" maintained in the office of the Engineer-in-charge and the 
Contractor or his authorized representative shall confirm receipt of such 
instruction by the Contractor, he shall be furnished a certified true copy of 
such instructions.  

39. FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE TO 
ABANDONMENT OR   REDUCTION IN SCOPE OF WORK:  
If at any time after acceptance of the tender, the Corporation shall decide to 
abandon or reduce the scope of the works for any reason, whatsoever hence 
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not require the whole or any part of the work to be carried out, the Engineer-
in-Charge shall give notice in writing to that effect to the Contractor and the 
Contractor shall have no claim to any payment of compensation or otherwise 
whatsoever, on account of any profit or advantage or which he might have 
derived  
from the execution of the works in full, which he did not derive in 
consequence of the fore closure of the whole or part of the works.  

39.1 The Contractor shall be paid at Contract rates full amount for works 
executed at site, and in addition, a reasonable amount as certified by the 
Engineer-in-charge for the items hereunder mentioned which could not be 
utilized on the work to the full extent because of the foreclosure.  

a) Any expenditure incurred on preliminary site work e.g. temporary 
access roads, temporary labour huts, staff quarters and site office, 
storage, accommodation and water storage tanks.  

b)  
i. The Corporation shall have the option to take over Contractor's 

Materials or any part thereof either brought to site or of which the 
Contractor is legally bound to accept delivery from suppliers (for 
incorporation in or incidental to the work), provided however, the 
Corporation shall be bound to take over the materials or such 
portions thereof as the Contractor does not desire to retain.  For 
materials taken over or to be taken over by the Corporation, cost of 
such materials shall, however, take into account purchase price, 
cost of transportation and deterioration or damage which may have 
been caused to materials whilst in the custody of the Contractor.  

ii. For Contractor's materials not retained by the Corporation, 
reasonable cost of transportation of such materials from site to 
Contractor's permanent stores or to his other works, whichever is 
less.  If materials are not transported to either of the said places, no 
cost of transportation shall be payable.  

c) If any materials supplied by the Corporation are rendered surplus, the 
same except normal wastage shall be returned by the Contractor to the 
Corporation at rates not exceeding those at which these were originally 
issued less allowance for any deterioration or damage which may have 
been caused whilst the materials were in the custody of the Contractor.  
In addition, cost of transporting such materials from site to the 
Corporation stores if so required by the Corporation.  

d) Reasonable compensation for transfer of T & P from site to 
Contractor's permanent stores or to his other works, whichever is less.  
If T & P are not transported to either of the said places, no cost of 
transportation shall be payable.  

The Contractor shall if required by the Engineer-in-charge furnish to him 
books of account, wage books, time sheets and other relevant documents 
as may be necessary to enable him to certify the reasonable amount 
payable under this condition.  

40. TERMINATION OF CONTRACT FOR DEATH:  
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If the Contractor is an individual or a proprietary concern and the individual or 
the proprietary dies and if the Contractor is a partnership in concern and one of 
the partners dies, then unless the Accepting Authority is satisfied that the legal 
representative of the individual Contractor or of the proprietor of the 
proprietary concern and in the case of partnership, the surviving partners, are 
capable of carrying out and complete the Contract, the Accepting Authority 
shall be entitled to cancel the Contract as to its incomplete part without the 
Corporation being in any way liable to payment of any compensation to the 
estate  of the deceased Contractor and/or to the surviving partners of the 
Contractors firm on account of the cancellation of the Contract.  The decision 
of the Accepting authority that the legal representatives of the deceased 
Contractor or the surviving partners of the Contractor's firm cannot carry out 
and complete the Contract shall be final and binding on the partners.  In the 
event of such cancellation the Corporation shall not hold the estate of the 
deceased Contractor and/or the surviving partners of the Contractor's firm 
liable in damages for not completing the Contract.  

41. CANCELLATION OF CONTRACT IN FULL OR IN PART:  
If the Contractor:  

a) At any time makes default in proceeding with the works with due diligence 
and continued to do so after a notice in writing of 7 days from the 
Engineer-in-charge or  

b) Commits default the works or items of work with individual dates of 
completion, and does not complete them within the period specified in 
notice given in writing in that behalf by the Engineer-in-charge.  

c) Fail to complete the works or items of work with individual dates of 
completion, and does not complete them within the period specified in 
notice given in writing in that behalf by the Engineer-in-charge.  

d) Shall offer or give or agree to give to any person in Corporation's service 
or to any other person on his behalf consideration, any gift or of any kinds 
as an inducements or reward for doing or forbearing to or for having done 
or forborne to do any act in relation to the obtaining or execution of this or 
any other Contract for the Corporation.  

e) Shall enter into a Contract with the Corporation in connection with which 
commission has been paid or agreed to be paid by him or to his 
knowledge, unless the particulars of any such commission and terms of 
payment thereof have previously been disclosed in writing to the 
Accepting Engineer-in-charge.  

f) Shall obtain a Contract with the Corporation as a reward offering tendering 
or by other non - bonafied methods of competitive tendering or   

g) Being an individual, or if a firm any partner thereof, shall at any time be 
adjusted insolvent or have a receivers order for administration of his estate, 
made against him or shall take any proceeding, liquidation or composition 
(other than a voluntary liquidation for the purpose of amalgamation or 
reconstruction) under any Insolvency Act for the time being in force or 
make any conveyance or assignment of his effects or composition or 
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arrangement for the benefit of his creditors or purpose so to do, or if any 
application be made under any Insolvency Act for the time being in force 
for sequestration of his estate or if a trust deed be executed by him for 
benefit of his creditor, shall be given to the Contractor for value of the 
work executed by him up to the time of cancellation, the value of 
Contractor's materials taken over and incorporated in the work, and use of 
tackle and machinery belonging the Contractor work or  

h) Being a Corporation, shall pass a resolution or the Court shall make an 
order for the liquidation of its affairs, or a Receiver or Manager on behalf 
of the  
debenture holders shall be appointed or a circumstance shall arise which 
entitle the court or debenture holders to appoint a Receiver or Manager  or  

i) Shall suffer an execution being levied on his goods and allow to be 
contained for a period of 21 days or   

j) Assigns, transfers, sublets (engagement of labour on a piece basis or of 
labour with materials not to be incorporated in the work, shall not be 
deemed to be subletting) or attempts to transfer or sublet the entire works 
or any portion thereof, without the prior written approval of the Accepting 
Authority. 

     The Accepting Authority may, without prejudice to any other right to 
remedy, which shall have accrued or shall accrue thereafter, the 
Corporation by written notice cancel the Contract as a whole or only such 
items of work on default from the Contract.  

41.1 The Accepting authority shall on such cancellation have power to  
a) Take possession of the site and any materials, constructional plant, 

implements, stores etc. thereon, and/or  
b) Carryout the incomplete work by any means at the risk and cost of the 

Contractor.  
41.2 On cancellation of the Contract in full or in part, the Engineer-in-Charge 

shall determine what amount, if any, is recoverable from the Contractor for 
completion of the works or part of the works or in case the works or part of 
the works is not to be completed, the loss or damage suffered by the 
Corporation.  In determining the amount, credit shall be given to the 
Contractor for the value of the work executed by the Contractor up to the 
time of cancellation, the value of Contractor's materials taken over and 
incorporated in the work, and use of tackle and machinery belonging to the 
Contractor.  

41.3 Any excess expenditure incurred or to be incurred by the Corporation in 
completing the works or part of the works or the excess loss or damages 
suffered or may be suffered by the Corporation as aforesaid after allowing 
such credit shall be recovered from any moneys due to the Contractor on 
any account, and if such moneys are not sufficient the Contractor shall be 
called upon in writing to pay same within 30 days.  
If the Contractor shall fail to pay the required sum within the aforesaid 
period of 30 days, the Engineer-in-charge shall have the right to sell any or 
all of the Contractor's unused materials, Unused materials, constructional 
plant, Implements, temporary building etc. and apply the proceeds of sale 
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thereof, towards the satisfaction of any sums due from the Contractor 
under the Contract and if thereafter there be any balance outstanding from 
the Contractor, it shall be recovered in accordance with the provisions of 
the Contract.   

41.4 Any sums in excess of the amounts due to the Corporation and unsold 
materials, constructional plant etc. shall returned to the Contractor, 
provided always that if cost or anticipated cost of completion by the 
Corporation of the works is less than the amount which the Contractor 
would have been paid had he completed the works or part of the works, 
such benefit shall not accrue to the Contractor.  

42. LIABILITY FOR DAMAGE/DEFECTS OR IMPERFECTIONS AND 
RECTIFICATION THEREOF:  
If the Contractor or his workmen or employees shall injure or destroy any part 
of the building in which they may be working or any building, road, fence etc. 
contiguous to the premises on which the work or any part of it is being 
executed or if any damage shall happen to the work while in that progress, the 
Contractor shall upon receipt of a notice in writing in that behalf make the 
same good at his own expense. If it shall appear to the Engineer-in-charge or 
his representative at any time during construction or reconstruction or prior to 
the expiration of the Defects Liability Period, that any works has been 
executed with unsound, imperfect or unskilful workmanship or that any 
materials are of a inferior quality to that Contract for, or otherwise not in 
accordance with the Contract, or that any defect, shrinkage or other fault have 
appeared in the work arising out of defective or improper materials or 
workmanship, the Contractor shall, upon receipt of a notice in writing in that 
behalf from the Engineer-in-Charge, forthwith rectify or remove and 
reconstruct the work so specified in whole or in part, as the case may require 
or as the case may be and/or remove the materials or articles at his own 
expense not withstanding that the same may have been to do so within the 
period to be specified by the Engineer-in-charge, may rectify or remove and 
re-execute the work and or remove and replace with other materials or articles 
complained of, as the case may be, by other means at the risk and expense of 
the Contractor.  

42.1 In case of repairs and maintenance works, splashes and droppings from 
white washing, painting, etc. shall be removed and surface cleaned 
simultaneously with completion of these items of work in individual 
rooms, quarters or premises etc. where the work is done, without waiting 
for completion of all other items of work in the Contract. In case the 
Contractor fails to comply with the requirements of this condition, the 
Engineer-in charge shall have the right to get the work done by other 
means at the cost of the Contractor. Before taking such action, however, 
the Engineer-in-charge shall give three days notice in writing to 
Contractor.  
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43. URGENT WORKS:  
If any urgent work (in respect whereof the decision of the Engineer-in-Charge 
shall be final and binding) becomes necessary and the Contractor unable or 
unwilling at once to carry it out, the Engineer-in-Charge may by his own or 
other work people carry it out as he may consider necessary. If the urgent 
work were such as the Contractor is liable under the Contract to carry out at 
his expense, all expenses incurred on it by the Corporation shall be 
recoverable from the Contractor and be adjusted or set off against any sum 
payable to him.  

44. CHANGE IN CONSTITUTION:  
Where the Contractor is a partnership firm, prior approval in writing of the 
accepting authority shall be obtained before any change is made to the 
constitution of the firm. Where the Contractor is an individual or a Hindu 
Undivided Family-business concern, such approval as aforesaid shall likewise 
be obtained before the Contractor enters into any partnership agreement where 
under the partnership, firm would have the right to carry out the work hereby 
undertaken by the Contractor.  If prior approval as aforesaid is not obtained, 
the Contract shall be deemed to have been assigned in contravention of 
condition 41(j) hereof and the same action may be taken and the same 
consequences shall ensure as provided for in the said condition 41. 

45. TRAINING OF APPRENTICES   
The Contractor shall during the currency of the Contract, when called upon by 
the Engineer-in-charge engage and also ensure engagement by Sub-
Contractors and others employed by the Contractor in connection with the 
works, such number of apprentices in the categories as directed by E.I.C. and 
for such periods as may be required by the Engineer-in-charge.  The 
Contractor shall train them as required under the Apprentices Act, 1961 and 
shall be responsible for all obligations, the employer under the Act including 
the liability to make payment of apprentices as required under the act.  

46. VALUATIONS AND PAYMENT:  
RECORDS AND MEASUREMENT:  
The Engineer-in-charge, shall except as otherwise stated ascertain and 
determine the value of the works done in accordance with the measurement 
recorded and the Contract rates for each such items of work.  

46.1 All items having a financial value shall be entered in Measurement Book, 
Level Book etc. prescribed by the Corporation so that a complete record is 
obtained of all work performed under the Contract.  

46.2 Measurements shall be taken jointly by the Engineer-in-charge or his 
authorized representative and by the Contractor or his authorized 
representative.  

46.3 Before taking measurements of any work, the Engineer-in-charge or the 
persons deputed by him for the purpose shall give a reasonable notice to 
the Contractor.  If the Contractors fails to attend or send an authorized 
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representative for measurement after such a notice or fails to countersign 
or to record the objection within a week from the date of measurement, 
then in any such event, measurements taken by the Engineer-in-charge or 
by person deputed by him shall be taken to be correct measurements of the 
work.  

46.4 The Contractor shall, without extra charge, provide assistance with every 
appliance, labour and other things necessary for measurement.  

46.5 Measurement shall be signed and dated by both parties each day on the site 
on completion of measurement.  If the Contractor objects to any of the 
measurements recorded on behalf of the Corporation, a note to that effect 
shall be made in the Measurement Book against the item objected to and 
such note shall be signed and dated by both parties engaged in taking 
measurements.  

46.6 Where mode of measurement is not otherwise specified, the measurement 
shall be taken at site as per the latest I.S. Code of practice at the time of 
tendering.  

47. METHOD OF MEASUREMENTS:  
Except where any general or detailed description of the work in quantities 
expressly shows to the contrary, Schedule of Quantities shall be deemed to 
have been prepared and measurements shall be taken in accordance with the 
procedure set forth in the Schedule of Rates/Specifications not withstanding 
any provision in the relevant standard Method of Measurement or any general 
or local custom.  In the case of items, which are not covered by the Schedule 
of Rates/Specifications, measurements shall be taken in accordance with the 
relevant Standard Method of Measurement issued by the Indian Standard 
Institution.  

48. PAYMENT ON ACCOUNT:  
Interim bills shall be submitted by the Contractors at intervals mentioned on or 
before the date fixed by the Engineer-in-charge for the work executed.  The 
Engineer-in-charge shall then arrange to have the bill verified by taking or 
causing to be taken, where necessary, the requisite measurements of the work.  

48.1 Payment on account for amount admissible shall be made on the Engineer-
in-charge certifying the sum to which the Contractor is considered entitled 
by way of interim payment for all work executed after deducting there 
from the accounts already paid, the security deposit and such other 
amounts as may be deductible or recoverable in terms of the Contract.  

48.2 Any interim certificate given relating to work done or materials supplied 
may be modified or corrected by any subsequent interim certificate or by 
the final certificate.  No certificate of the Engineer-in-charge supporting an 
interim payment shall of itself be conclusive evidence that any work or 
materials to which it relates is/are in accordance with the Contract.  

48.3 Pending consideration of extension of date of completion, interim 
payments shall continue to be made as herein provided.  

49. TIME LIMIT FOR PAYMENT OF FINAL BILL  
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The Contractor shall submit the Final Bill within three months of physical 
completion of the works.  The Contractor shall make no further claims after 
submission of the bill (final) and these shall be deemed to have been waived 
and extinguished.  Payment of those items of the bill in respect of which there 
is no dispute and of items in dispute, for quantities and at rates as approved by 
Engineer-in-charge, shall be made within the period specified hereunder, the 
period being reckoned from the date of receipt of the bill by the Engineer-in-
charge.  

a) Contract amount not exceeding Rs. 5 Lakhs..... two months  
b) Contract amount exceeding Rs. 5 Lakhs .........  three months  

50. After payment of the amount of the final bill payable as aforesaid has been 
made, the Contractor may, if he so desires, reconsider his position in respect of 
the disputed portion of the final bill and if he fails to do so within 90 days his 
disputed claim shall be deals with as provided in the Contract, provided 
however, no reimbursement or refund shall be made if the increase/decrease is 
not more than + 10% of the said price, and if so the reimbursement or refund 
shall be made only on the excess over + 10% provided that any increase will 
not be payable if such increase has become operative after the Contract 
extended date of completion of the works or items of work in question.  

51. OVER PAYMENTS AND UNDER PAYMENTS  
Whenever any claim for the payment of a sum of money to the Corporation 
arises out of or under this Contract against the Contractor, the same may be 
deducted by the Corporation from any sum then due or which at any time 
thereafter may become due to the Contractor under this Contract and failing 
that, under any other Contract with the Corporation (which may be available 
with the Corporation) or from his security deposits or he shall pay the claim on 
demand.  

51.1 The Corporation reserves the right to carry out post payment audit and 
technical examination of the final bill including all supporting vouchers, 
abstracts, etc.  The Corporation further reserves the right to enforce 
recovery of any over payment when detected, notwithstanding the fact that 
amount of the final bill may be included by one of the parties as an item of 
dispute before an arbitrator appointed under condition 52 of this Contract 
and notwithstanding the fact that the amount of the final bill figures the 
arbitration award.  

51.2 If as a result of such audit and technical examination any over payment 
discovered in respect of any work done by the Contractor or alleged to 
have been done by him under the Contract, it shall be recovered by the 
Corporation from the Contractor by any or all of the methods prescribed 
above or if any under payment is discovered, the amount shall be duly paid 
to the Contractor by the Corporation.  

51.3 Provided that the aforesaid right of the Corporation to adjust over payment 
against amounts due to the Contractor under any other Contract with the 
Corporation shall not extend beyond the period of two years from the date 
of payment of the final bill or in case the final bill is a Minus bill, from the 
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date the amount payable by the Contractor under the minus final bill is 
communicated to the Contractor.  

51.4 Any amount due to the Contractor under this Contract for under payment 
may be adjusted against any amount then due or which may at any time 
thereafter become due before payment is made to the Contractor, from him 
to the Corporation on any other Contract or amount whatsoever.  

52. ARBITRATION AND LAW  
52.1 ARBITRATION:  

Except where otherwise provided for in the Contract, all questions and 
disputes relating to the meaning of the specifications, designs, drawings 
and instructions herein before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, 
claim, right, matter or thing whatsoever in any way arising out of or 
relating to the Contract, designs, drawings, specifications, estimates, 
instructions, orders or these conditions or otherwise concerning the works, 
or the execution or failure to execute the same, whether arising during the 
progress  of the work or after the completion or abandonment thereof, shall 
be referred to the sole arbitration of the Chairman & Managing Director of 
Uranium Corporation of India Limited, Jaduguda and if the Chairman and 
Managing Director is unable or unwilling to act to the sole arbitration, of 
some other person appointed by the Chairman & Managing Director, 
willing to act as such arbitrator.  There will be no objection if the arbitrator 
so appointed is an employee of Uranium Corporation of India Limited, 
Jaduguda and that he had to deal with the matters to which the Contract 
relates and that in the course of his duties as such he had expressed views 
on all or any of the matters in dispute or difference.  The arbitrator to 
whom the matter is originally referred being transferred or vacating his 
office or being unable to act for any reasons, such Chairman & Managing 
Director as aforesaid at the transfer, vacation of the office of inability to 
act, shall appoint another person to act as arbitrator in accordance with the 
terms of the Contract. Such person shall be entitled to proceed with the 
reference from the stage at which his predecessor left it.  It is also a terms 
of this Contract that no person other than a person appointed by such 
Chairman & Managing Director, as aforesaid should act as arbitrator and if 
for any reason, that is not possible, the matter is not to be referred to 
arbitration at all.  In all cases where the amount of the claim in dispute is 
Rs. 50,000/-(Rupees Fifty Thousand) and above, the arbitrator shall give 
reasons for the award.  
Subject as aforesaid, the provisions of the Arbitration Act, 1940 or any 
statutory modification or re-enactment thereof and the rules made there 
under and for the time being in force, shall apply the arbitration 
proceeding under this clause.  It is a term of the Contract that the party 
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invoking arbitration shall specify the dispute or disputes to be referred to 
arbitration under the clause together with the amount for amounts claimed 
in respect of each such dispute.    
It is also a term of the Contract that if the Contractor does not make any 
demand for arbitration in respect of any claim(s) in writing within 90 days 
of receiving the intimation from the Corporation that the bill is ready for 
acceptance of the Contractor, the claim of the Contractor will be deemed 
to have been waived and absolutely barred and the company shall be 
discharged and released of all liabilities under the Contract in respect of 
these claims.  
The arbitrator(s) may from time to time with consent of the parties enlarge 
the time, for making and publishing the award.  
The decision of the Engineer-in-charge regarding the quantum of reduction 
as well as justification thereof in respect of rates for substandard work, 
which may be decided to be accepted, will be final and would not be open 
to arbitration. The arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties fixing the date of 
the first hearing.  
The venue of Arbitration shall be such place as may be fixed by the 
Arbitrator, in his sole discretion.  The award of the Arbitrator shall be 
final, conclusive and binding all the parties to this Contract.  

52.2 COST OF ARBITRATION  
Upon every or any such reference, the costs of and incidental to the 
reference and award respectively shall be in the discretion of the arbitrator, 
who may determine the amount thereof, or direct the same to be taxed as 
between solicitor and client, or as between party and party and shall direct 
by whom and to whom and in what manner the same shall be borne and 
paid.  

52.3 WORK TO CONTINUE  
Work under the Contract shall be continued by the Contractor during the 
arbitration proceedings, unless otherwise directed in writing by the 
Corporation or the Engineer-in-charge or unless the matter is such that the 
works cannot possibly be continued until the decision of the arbitrator is 
obtained and except as those which are otherwise expressly provided in the 
Contract, no payment due or payable by the Corporation shall be withheld 
on account of such arbitration proceeding unless it is the subject matter or 
one of the subject matters of the arbitration.  

53. LAWS GOVERNING THE CONTRACT:  
This Contract shall be governed by the Indian Laws for the time being in force 
and it shall be deemed to have been executed at Jaduguda, District Singhbhum 
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(East), Jharkhand within the ordinary Civil Jurisdiction of the competent 
courts in the district of Singhbhum (East). 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

IV 
TECHNICAL SPECIFICATIONS 

 
UCIL Turamdih Mines is producing ore from underground mines in the continuous 
running shifts. The Mines Electrical section involves in the maintenance & erection-
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commissioning of various electrical equipments and production machineries in 
underground mines in running shifts. 
UCIL is interested to invite Tender for “Miscellaneous electrical works at Turamdih 
underground mines” for Shifting of equipments & cables; Laying, Dressing of cables and 
dismantling of equipments & cables, Erection of Electrical Equipments & light fittings. 
The party should have pool of Unskilled manpower category. Person deputed at site 
should be capable to take-up the job assigned to them without need of any sort of training. 

1. Scope of Services: The work covers the miscellaneous electrical works at 
underground mines viz. cable laying, dressing / dismantling; shifting of gate-end 
boxes, 50 HP/60 HP DOL/Star-Delta starters (complete with M.S. stand); fixing & 
removal of mining type tube light/bulkhead/group shed fittings and erection of 
PDBs at underground mines. This also includes shifting of Cable Hook Supports 
from Forging/Departmental Workshop to the working sites. For the work, it also 
comprises shifting of cables from  turamdih central store/departmental cable yard  at 
surface or at underground mines at different levels to the wok site as well as sifting 
& stacking  of cables from work site (underground mines) to the departmental cable 
yard either in underground or in surface. 

2. Site Condition. 
The equipment specified herein are installed at UCIL’s Turamdih underground mines 
and plant area. The job site is situated near Sundar Nagar, in District Singhbhum East 
at a distance of about 5 Km fromTatanagar Railway Station S.E. of Railway. 
 

3. For the purpose of equipment design/maintenance of equipments, the following data 
shall be taken into consideration. 

 

a) Average Grade : 120 M above MSL 

b) ambient Air temperature : 40 C0 

c) Relative Humidity : 100% Maximum 

d) Wind Pressure : Kg / M2 

e) Iseceraunic Level : …………………….. 

f) Seismic Zone : 11 as per IS: 1893 

4. Equipment and material which are wrongly installed shall be removed and re-installed 
to comply with the design requirement at the Contractor’s expense, to the satisfaction 
of the Engineer. 
 

5. Supervision 
The supervision includes execution of work at site, manage of manpower and their 
safety at work place. Competent person should be deployed for supervision. 
Competent person means a person having the 10 years experience on similar type of 
works in underground mines. 

 
6. Protection of work 
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The Contractor shall effectively protect his work, equipment and materials 
under his custody from theft, larceny, damage or tampering.  

Finished work where required shall be suitably covered to keep it clean and free from 
defacement or injury. 
 
Contractor shall be held responsible for any loss or damage to equipment and material 
issued to him until the same is taken over by the owner according to contract. 
 

7. Safety Measures 
All safety rules and codes as applicable to work shall be followed without exception. 
All safety appliance and protective devices (PPE) shall be provided by the Contractor 
for his personnel. 
 

8. Cleaning up of work site 
The contractor shall from time to time remove all rubbish resulting of execution of his 
work. Upon completion of work, the contractor shall remove rubbish, tools, 
scaffolding, temporary structure and surplus materials extra to leave the premises 
clean and fit for use. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 

V 
SPECIAL CONDITIONS 
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1. The special conditions given herein shall supersede all other terms and conditions 
given elsewhere in this tender document. 

2. Period of the contract  :    The period of contract shall be for 12 (Twelve) months 
from the date of actual commencement of work.  

3. Rate & Labour Escalation :  
a)  The Unit rate shall be inclusive of GST/New Taxes, P.F., Bonus, Insurance, 

Labour escallation and other miscellaneous overhead expenditures. 
b)  Rate quoted by bidder shall be strictly as per the price format. 

4.  L1 party decision:   L1 party shall be decided on the basis of overall lowest landed 
cost. 

5. Defect Liability Period: The Defect Liability Period shall be of six months.  
6. Payment Term: Only One R.A. Bill shall be allowed to submit in a month and final 

bill.  
7. The eligibility be decided strictly based on documents submitted at the time of receipt 

of tenders. No additional documents be allowed to be submitted after receipt of 
tenders but there is no bar to seek clarification or authentication of submitted 
documents. However in case of poor response, with a view to increase the 
competition, admission of additional documents to meet the PQ-Criteria may be 
allowed subject to the condition that 

a. “Poor response” implies when less than three bids are found suitable on the 
basis of submitted eligible documents as per NIT. 

b. The additional documents should not be issued subsequent to last date of 
receipt of tender as mentioned in the NIT. 

c. The bidder submitting additional documents has submitted EMD and tender 
cost as prescribed in NIT.  

8. The contractor should obtain necessary insurance coverage for this work for 
01 (One) Supervisor & 06 (Six) Nos. unskilled workmen at your own cost for 
the whole period of contract and shall be furnished to the corporation before 
commencement of the work to indemnify the Uranium Corporation of India 
Limited against all risks, damages, losses, claims for compensation etc. arising 
from the contract in question. 

9. Contractor should have valid electrical contractor license, issued from 
licensing board. 

10. The deputation of number of  unskilled manpower shall be decided as per the 
nature & volume of the daily work by the EIC. But, the maximum deputation 
of unskilled manpower shall be six numbers. The contractor’s supervisor 
should present for job allocation at 7:15AM in every working day. 

11. Tools & tackles shall be provided by the UCIL, if required. 
12. Pre-medical check-up shall be arranged by the UCIL to the employees of contractor at 

UCIL Hospital. 
13. Bonus shall be paid/provided to their employees as per rule at his own cost. 
14. PF, insurance, etc. shall be provided to their employees as applicable during the 

contract period at his own cost. 
15. The contractor will not be issued any material directly from UCIL Central store. 

Department will arrange the material to the contractor for execution of day to day 
work. 
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16. The quantities given against each item in the Schedule of Work is only tentative and 
any item can vary to any extent & may be excluded altogether as per actual 
requirement of work. 

17. All the work shall be executed as per existing site conditions and no extra claim shall 
be entertained. 

18. All Safety precautions should be maintained during execution of work. Contractor 
should arrange Safety appliances like Safety belt, helmet, gloves and gumboot etc at 
their own cost for this work. All the jobs must be done with utmost safety 
precautions as stipulated by DGMS, AERB and other statutory. 

19. Contractor shall strictly abide by the security rules and regulations enforced by the 
owner from time to time. The contractor shall provide proper identity cards, badges 
etc to his employees wherever directed by the Engineer. 

20. Contractor shall have to provide the facilities under the provision of Contract Labour 
(Regulation & Abolition) Act 1970-Section- 16,17,18and 19, chapter-V-“Welfare & 
Health of Contract Labour”. 

21. In case of payment of labour engaged for this work, has not been made on the 
stipulated payment day, corporation shall compel the contractor to stop the work, 
besides taking other suitable steps to make the payment to the workers at risk & cost 
of contractor. 

22. No escalation on any account whatsoever shall be paid against this work. 
23. In case of stoppage of work by local people/Bandh/any other reason no idle charges 

will be paid by the corporation towards labour/machinaries etc. to the contractor for 
this work. 
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VI 
DETAILS OF TOPIC OF CLAUSES REFERRED AT PARA 13, ABOVE UNDER 

DETAILED NOTICE INVITING TENDER 
This document shall accompany and be a part of the contract entered into between the 
Uranium Corporation of India Ltd and the contractor for formulation of work contracts.  

The purpose of this document is to establish general conditions for the contract which shall 
be binding upon the contractor.  
The General conditions of works contract include the following clauses: 
1.          Definition of Terms 

1.1  Purchaser/Company 
 The ‘Purchaser/Company’ shall mean Uranium Corporation of India Ltd incorporated 

under the companies act, 1913 and having its registered office at PO Jaduguda, Distt - 
East Singhbhum, Jharkhand - 832102.  

 
1.2  Contractor/Supplier 
 The ‘Contractor/Supplier’ shall mean the person or company whose tender is accepted 

by the Purchaser and shall be deemed to include the Contractor’s successors, heirs, 
executors, administrators, representatives and assigns approved by the Purchaser.  

 
1.3  Sub Contractor 
 The ‘Sub-contractor’ shall mean the person or company named in the contract for any 

part of the work or any person to whom any part of the contract has been sub-let by 
the Contractor with the consent in writing of the Purchaser and shall include his heirs, 
executors, administrators, representatives and assignees approved by the Purchaser. 

 
 1.4  Contract  
 The term "Contract" shall mean and include the invitation to tender, tender 

specification, the instructions to tenderers, letter of intent, acceptance of tender, 
particulars hereinafter defined in respect of the supply and delivery of materials and 
for the performance of services within the scope of the tender. 

 
1.5  Engineer / Engineer-in-Charge (EIC) 
 The term “Engineer” as used herein shall mean engineer or Engineer-in-Charge (EIC) 

as are designated by the company.  
 
1.6  Tender Specification 
 The term "Tender Specification" shall mean the design data, drawing schedules, broad 

equipment characteristics and other technical details furnished with the invitation to 
tender for the purpose of submitting the offer by the tenderer. 

 
1.7 Contract Specification 
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 The term "Contract Specification" shall mean the schedules, detailed designs, 
statements of technical data, performance characteristics and all such particulars 
mentioned as such in the contract. 

 
1.8  Letter of Intent (LOI) 
 The term "Letter of Intent (LOI)" shall mean intimation by a letter to contractor that 

the tender has been accepted in accordance with the provisions contained in that letter. 
1.9  HO/CO 
 The term "HO/CO" shall mean Head Office /Corporate Office, at PO Jaduguda, Distt 

- East Singhbhum, Jharkhand – 832102 
 
1.10  Site  
 The term "Site" shall mean the place or places envisaged by the company at which the 

plant and equipment supplied under the contract are to be erected and/or services are 
to be performed under the contract.  

2 Contract 

 The Contractor with the Purchaser shall enter into a formal agreement for the proper 
fulfillment of the Contract.  

3  Standards 
The Machinery and Services supplied under this Contract shall conform to the 
standards mentioned in the Technical Specifications and, when no applicable standard 
is mentioned, the latest current edition or revision of the relevant Indian Standards and 
Codes shall be considered.  

4  Scope of Order and Specifications 
Contractor shall execute the work according to the specifications enclosed and in 
accordance with all conditions both general and specific enclosed with order, unless 
any or all of them have been modified or cancelled in writing either as a whole or in 
part by UCIL. 

5    Inspection of site 

The bidder or his representative shall be deemed to have inspected and examined the 
site and surroundings before submitting his tender and shall obtain the necessary 
information as to risks and other circumstances which may influence or affect his 
tender. 
 

6  Assignment and Subletting  
6.1 The contractor shall not assign, sublet or transfer the contract or any part thereof or 

any benefit or interest therein or there under without the written consent of company. 
6.2 The contractor shall not sublet the whole or any part of the work without the written 

consent of the company and such consent, if given, shall not establish any contractual 
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relationship between the sub-contractor (s) and the company and shall not relieve the 
contractor of any responsibility, liability, or obligations under the contract and the 
contractor shall be responsible for the acts, defaults or neglects of any sub-contractor 
or his agent or workmen.  

 
7  Prices                 

Unless otherwise agreed to specifically in order, the price payable by UCIL to the 
contractor under the order shall remain firm throughout the period of contract and 
shall not be subject to any escalation. 
The Bidder shall include in his tender all items of equipment/system etc. as stated in 
the Technical specifications of the tender.  
The prices shall be itemised in accordance with the Price Schedule attached in Price 
bid and the Bidder quoted for all items as per Price bid format will only be considered 
for opening the price bid. 
All prices in the tender shall be inclusive of P.F., Bonus, cost of safety appliances, 
insurance and other miscellaneous overhead expenditures and any other applicable 
taxes/duties but inclusive of G.S.T., any other new taxes and Labour escalation. 
 

8    Taxes, duties & levies 
Bidders must clearly mention their GST Registrations in their offers and invoices. 
However, if any new tax is implemented by the government, the same shall also be 
borne by the contractor as per applicable rates.  
In case the Supplier fails to submit the requisite documents, the reimbursable amount 
on account of duties/ taxes, levies as indicated in his quotation/invoice / Work 
order/Contract shall be deducted from his bill. 
 

9   Performance test 
The Contractor shall be responsible for carrying out performance tests on all 
equipment supplied by him and/or procured by the Purchaser as indicated in the 
Technical specifications covered in this Tender document, in the presence of the 
Purchaser’s representative.  This responsibility shall rest with the Contractor 
regardless of whether the erection has been carried out by him or any other agency.  
 
On the satisfactory completion of the performance test, the Purchaser will issue an 
Acceptance certificate on written request from the Supplier if required.  
 
The date of the acceptance certificate shall be considered to be the date of satisfactory 
completion of the performance test.  

10  Alteration of specifications, patterns and drawings 
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During the progress of the work, the Purchaser may require deviations from, additions 
to or omission in the drawings, specifications and the scope of work originally agreed 
upon between the Contractor and the Purchaser.  Such changes shall not invalidate the 
Contract.  The Contractor shall make such changes of whatever character they may 
be, as part of the Contract. As from that date the Stores shall be in accordance with 
the specifications, patterns and drawings so altered which the contractor is bound to 
comply with.   
 
No change in the scope of the work shall be made without a written instruction issued 
therefore by the Purchaser.  Revised drawings, bills of materials or specifications, 
shall also be considered as written instructions. 
 
In the event of such alteration involving a revision in the cost, the same shall be 
discussed and mutually agreed to taking into account the unit rates of similar items in 
the contract. In case of disagreement, the decision of the Purchaser, in the cost, shall 
be final and conclusive.   

11 Correspondence 

All correspondence shall be in English and addressed to UCIL drawn to the attention 
of the officer issuing the order, unless otherwise specifically authorised. 

12 Accident or Injury to Workmen 

The Contractor shall be solely liable for any accident or injury that may happen to any 
of his personnel engaged in the Contract.  The company shall not be liable for, or in 
respect of, any damage or compensation payable at law in respect of, or in 
consequence of, any accident or injury to any personnel in the employment of the 
Contractor and the Contractor shall indemnify and keep indemnified the company 
against all such claims, damages, compensations and proceedings.  

 
The Contractor shall forthwith report to the company all cases of accidents to any of 
his personnel and shall make every arrangement to render all possible assistance and 
aid to the victims of the accident.  

13 Compliance with Statutory and Other Regulations 

The Contractor shall, in all matters arising in the performance of the Contract, 
conform at his own expense with the provisions of all Central or State statutes, 
ordinances or laws and the rules, regulations, or bye-laws of any local or other duly 
constituted authority and shall keep the Purchaser indemnified against all penalties 
and liabilities of every kind for breach of any such statute, ordinance, law, rule 
regulations or bye-law.  



 

URANIUM CORPORATION OF INDIA LIMITED 
(A Government of India Enterprise) 

Turamdih Mines  
CIN: U 12000 JH 1967 GOI 000806 

 {NIT no- TMD/MIN/ELECT- 37} 

 
 
 

 

================================================================== 
Miscellaneous electrical works at Turamdih underground mines  Technical Part Page 58 of 86 

 

The Contractor shall give all notices and pay all fees and taxes required to be given or 
paid under any Central or State statutes, ordinances or other laws or any regulations or 
bye-laws of any local or other duly constituted authority in relation to the contract. 
 

14  Security regulations 

The Contractor shall abide by all the security regulations at site promulgated by the 
Purchaser from time to time.  The Contractor shall provide identity badges for all his 
personnel, which must be properly displayed by them at site.   
 

15. Method of black listing vendors    
 

15.1  Any failure by the vendor/contractor to supply/execute the contract as per order may 
result in black listing vendor/contractor name from approved list of vendors while 
periodical review/updating of vendor list. The black listed vendor / contractor shall 
not be considered for a period of one year from the date of black listing. However 
competent authority can revoke any black list order subject to adequate justification 
for the same. 

 
15.2  Further the competent authority can blacklist the bidder, if the bidder changes terms & 

conditions or prices or withdraw his quotation subsequent to the date of opening.  
 
15.2 Further, the vendor shall be banned from doing any business with the company in 

case of: 
a. If security considerations including question of loyalty to the state so warrant. 
b. If the proprietor of the firm, its partner or representative is convicted by a court of 
law following prosecution for offences relating to business dealings. 
c. If there is strong justification for believing that the proprietor or employee or 
representative of the firm has been guilty of malpractice such as bribery, corruption, 
fraud, substitution of tenders, interpolation, misrepresentation, evasion or habitual 
default in payment of any tax levied by law, etc. 
 

16  Secrecy 
The Contractor shall not at any time during the pendency of the contract or there after 
disclose any information furnished to them by the Purchaser or any drawings, designs, 
reports and other documents and information prepared by the Contractor for this 
contract, without the prior written approval of the Purchaser except in so far as such 
disclosure is necessary for the performance of the Contractor’s work and service 
hereunder. 

17  Indemnity 
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The contractor shall indemnify the Purchaser and keep the Purchaser indemnified to 
the extent of the value of free issue materials to be issued till such time the entire 
contract is executed and proper account for the free issue materials is rendered and the 
left over/surplus and scrap items are returned to the Purchaser. The contractor shall 
not utilize the Purchaser's free issue materials for any job other than the one 
contracted out in this case and also not indulge in any act, commission or negligence 
which will cause/result in any loss/damage to the Purchaser and in which case, the 
Contractor shall be liable to the Purchaser to pay compensation to the full extent of 
damage/loss and undertake to pay the same. 

18   Death, Bankruptcy, etc. 

If the Contractor dies or dissolve or go into bankruptcy, or being a corporation cause 
to be wound up except for reconstruction purposes or carry on its business under a 
receiver, the executors, successors or other representatives in law of the estate of the 
Contractor or any such receiver, liquidator, or any person in whom the contract may 
become vested, shall forthwith give notice thereof in writing to the Purchaser and 
shall remain liable for the successful performance of the contract, and nothing 
aforesaid shall be deemed to relieve the Contractor or his successors of his or their 
obligations under the contract under any circumstances. The Purchaser may terminate 
the Contract by notice in writing to the Contractor.  

19  Arbitration 

All disputes or difference whatsoever arising between the parties out of or relating to 
the contract  shall be settled through discussions between the Chairman & Managing 
Director of UCIL and the Authorised signatory of the contractor. In case an amicable 
settlement is not arrived at, the matter will be settled through Arbitration by 
appointment of sole Arbitrator as approved by CMD, UCIL. 
 
The provisions of The Arbitration & Conciliation Act, 1996, and Rules made there 
under and/or any statuary modifications or re-enactment thereof for the time being in 
force shall apply to such arbitration proceedings. The language of the arbitration 
proceedings shall be English and the place of arbitration proceedings shall be the 
concerned UCIL unit where the contract is executed.  
 
For Global tender this clause may be modified by the competent authority on case to 
case basis. 

20 Jurisdiction 

The courts within the local limits of whose jurisdiction the place from which the 
purchase order is issued is situated only shall, subject to Arbitration Clause, have 
jurisdiction to deal with and decide any matter arising out of this contract.  

21 Ethics in tendering & other business dealings 
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Dear Sir,  
 
Uranium Corporation of India Ltd, a Government of India undertaking under the 
administrative control of Department of Atomic Energy is doing its business as per 
the rules and regulation of the Public Sector Undertaking and other statutory agencies. 
The business is done in an ethical, rational & impartial manner with good corporate 
governance. 
In our endeavour to be more transparent in our dealings and to support our ideology 
all Vendors, Customers and Business Partners are requested not to provide any gift 
and / or inducement to any of our employees for securing / being granted favour in 
dealings with our Company. In assurance of your commitment to the aforesaid, it will 
be highly appreciated if you fill up, sign and abide by the attached undertakings .  
Report of any gifts and / or inducements sought by any employee of the company 
should be immediately reported to any one of the following: 
 

Chairman & Managing Director 
Uranium Corporation of India Ltd, 
PO Jaduguda,  
Distt- East Singhbhum 
Jharkhand- 831 012 
Email:cmdsect@uraniumcorp.in 

Chief Vigilance Officer 
Uranium Corporation of India Ltd 
PO Jaduguda,  
Distt- East Singhbhum 
Jharkhand- 831 012 
Email: cvo@uraniumcorp.in 

 
We assure you that complaints if any made by you on the subject will be kept 
confidential and fair investigation will be conducted and appropriate action will be 
taken. Similarly, we except your commitment to the undertaking and its violation will 
have consequences as per prevailing rule of the Company. 
Thanking you, 
 

For Uranium Corporation of India Ltd 

 

Name --------------------------------------- 

Designation ------------------------------- 

Date 

 
 
 
 

VII 

mailto:Email:cmdsect@uraniumcorp.in
mailto:cvo@uraniumcorp.in
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(ANNEXURE – A)  
CONTRACT LABOURER EMPLOYMENT ACT & RULES 

 
1. The contractor shall not employ in connection with the works any person who has 

not attained the age of eighteen years. 
 
2. Contractors should employ only the persons with established identity. 
 
3. Commandant, CISF,UCIL will issue temporary identity cards to persons actually 

engaged in the work and may exercise checks as considered necessary to ensure 
that strangers are not permitted inside the work premises. Contractors are required 
to surrender the identity cards on completion of job to Commandment, CISF, UCIL. 

 
4. CISF control room / Contractor will not allow any inter-state labourer as a contract 

labour in any case. 
 
 
5. The contractor shall pay to labourers employed by him wages not less than fair 

wages as defined in the Contract Labour (Regulation & Abolition) Act 1970 and 
rules made there under. 

 
6. The contractor shall in respect of labour employed by him comply with or cause to 

be complied with the Contract Labour (Regulation & Abolition) Act 1970 and Rules 
made there under in regard to all matters provided therein. 

 
7. The contractor shall comply with the provisions of the payment of Wages Act 1936, 

Minimum Wages Act 1948, Employees Liability Act 1938, Workmen’s 
Compensation Act 1923, Industrial Disputes Act 1947, Maternity Benefit Act 1961, 
and Mines Act 1952 or any modifications thereof or any other law relating thereto 
and rules made there under from time to time. 

 
8. The contractor shall be liable to pay his contribution and the employee’s 

contribution to the Employees State Insurance Scheme in respect of all labour 
employed by him for the execution of the contract, in accordance with the provision 
“The Employees State Insurance Act, 1948 as amended from time to time and as 
applicable in this case. In case the contractor fails to submit full details of his 
account of labour employed and the contribution payable, the Engineer-In-charge 
or his representative shall recover from the running bills of the contractor an 
amount of contribution as assessed by him. The amount so recovered shall be 
adjusted against the actual contribution payable under Employees State Insurance 
Scheme. 

 
9. The Engineer-In-charge shall on a report having been made by an inspection staff 

as defined under the Contract Labour ( Regulation & Abolition ) Act 1970, and rules 
made there under have the power to deduct from the money due to the contractor 
any sum required or estimated to be required for making the good the loss suffered 
by a worker or workers by reason of non - fulfilment of the conditions of the 
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contract for the benefit of workers, non- payment of wages or of deductions made 
from his or their wages which are not justified by the contract or non -observance of 
the said Act. 

 
10. The contractor shall indemnify the Corporation against any payment to be made 

under and for observance of the Contract Labour (Regulation & Abolition) Act 
1970, and the rules made thereunder without prejudice to his right to claim 
indemnity from his subcontractors. 

 
11. In the event of the contractor committing a default or breach of any of the 

provisions of aforesaid Act and Rules made there under / amended from time to 
time or furnishing any information or submitting or filling any Forms / Register / Slip 
under the provisions of the law which is materially incorrect, then on the report of 
the Inspecting Officer, the contractor shall without prejudice pay to the Corporation 
a sum not exceeding liabilities for such defaults including liquidated damages etc. 
For every default, breach or furnishing, making, submitting, filling materially 
incorrect statement as may be fixed by the Labour Department and the contractor 
should indemnify the Corporation against all such liabilities. 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 

VIII 
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(ANNEXURE – B) 
SAFETY OF CONTACTORS’ EMPLOYEES 

 
1. The contractor shall at all times, take all reasonable precaution for the safety of 

employee, including those of sub – contractors in the performance of his contract 
and shall comply with all applicable provisions of both Central as well as the State 
Safety Laws. In addition to the safety provisions, the contracting officer shall include 
the safety requirements as recommended by the Health Physics Unit, Turamdih for 
a specified contract. 
 
In the event that contractor fails to comply with these provisions, the contracting 
officer may, without prejudice to any other legal or contractual rights, issue an order 
for stopping all or any part of the work, thereafter a start order for resumption of 
work may be issued at the sole discretion of the Contracting Officer. The contractor 
shall make no reason of or in connection with such stoppage. 
 

2. Contractor shall have a full time Safety Officer / Engineer when the contractor 
employs 500 or more persons or when engaged specifically in hazardous work. In 
the case of contractors employing fewer than 500 persons, his safety representative 
shall be an employee in a high supervisory capacity and his safety duties may be in 
addition to his other technical / administrative duties. 
 

 
3. Contractor must report to the Safety Officer (Mines) – through their contracting 

officer for every accident involving:- 
 

 Their personnel 
 

 UCIL property or personnel. 
 

 Property or personnel of other contractors working at the site. 
 

4.1 Contractor must report to the Safety Officer (Mines) immediately on becoming 
aware of any accident of Type - A (see Appendix –1) giving the following information 
:- 

 
- Name of the informant 
 
- Nature and location of incident being reported 
 
- Name of Supervisor / Engineer – In-charge of the Contractor, location and 
telephone no. where he can be reached. 
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4.1.1 Contractor shall submit their investigation reports, through their contracting officer, 
to the Safety officer (Mines) immediately but not later than 3 (three) working days 
after the occurrence of accident in the Form – A (see Appendix - 2) 
 

4.1.2 In the case of Type – B accidents (see Appendix – 1), Contractors shall submit 
their investigating reports, through their contracting officer, to the Safety officer 
(Mines) immediately but not later than 3 (three) working days after the occurrence 
of accident in the Form – A. 

 
4.2 Monthly summary of accidents and cases of fire shall be prepared by each 

contractor in Form – B (see Appendix – 3) and be sent to the Safety officer 
(Mines) by the 7th of the next month. 

 
4.2.1 Prime contractor reports shall include the man days lost and occurrence of 

accident under the jurisdiction of the Sub -Contractors. 
 
4.2.2 Contractors shall submit a narrative on safety activities and fire incidents for each 

month along with Form – B. The review should contain such items as personnel 
and programme chance, major project started and major problem. 

 
 
 

(APPENDIX – 1) 
CLASSIFICATION OF ACCIDENTS 

TYPE – A 
 
 
1. Fatal injury. 

 
2. Serious injuries such as fracture, dislocation, severe burns etc. necessitating 

hospitalisation. 
 

3. Any injury to five or more persons. 
 

4. Accidents resulting in damage by fire, explosion etc. 
 
 
 
 
TYPE – B 
 
 
1. Minor injuries which results in laceration, abrasion, contusion etc. 

 
2. Disabling injuries but not requiring hospitalisation. 
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(APPENDIX – 2) 
(FORM – A) 

ACCIDENT INVESTIGATION REPORTS 
 

Name of contractor and project      : 
Nature of contract                           : 
Name of Engineer-In-charge          : 
of the contractor 
Name of injured person                  : 
Age                                                 : 
Address                                          : 
 
Date and Time of accident             : 
Place where accident occurred      : 
Nature of job                                  : 
 
What was injured person doing      : 
at the time of accident 
 
Description of accident (in detail)   : 
 
Nature of injuries                            : 
 
What was defective or in wrong     : 
condition that was responsible 
for the accident 
 
What was wrong with working        : 
methods / instructions 
 
What steps should be taken           : 
to prevent reoccurrence of 
such accidents 
 
Name of witness                             : 1. 
 
                                                          2. 
 
 
Contractor’s Safety representative / supervisor’s                                                                      
remarks with signature and date 
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(APPENDIX – 3) 
(FORM –B) 

SUMMARY OF ACCIDENT FOR THE MONTH OF ……………. 
 
 
Name of the contractor                         : 
 
Name of project                                    : 
 
Name of the sub – contractor (if any)   : 
 
Name of safety representative              : 
of the project  
 
Total nos. of persons                            :                 Male                              Female 
working in the project 
 
Engineers                                              : 
 
Supervisors                                           : 
 
Labours                                                 : 
 
Total nos. of accidents                          : 
(including Type A & B)  
 
Disabling injuries                                   : 
 
Non – disabling injuries                         : 
 
 
 
 

(Signature & stamp of Contractor) 
 
 
 
cc: Engineer–In-charge 
cc: Safety officer, Turamdih Mines 
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IX 
SPECIAL CONDITIONS FOR SAFETY 
Important Instructions to Contractors 

1. After getting work order, contractor will have to submit their supervisor’s/authorized 
person’s contact number to the following officials of UCIL for better co-ordination. 
a) Safety officer (Mines), 
b) Respective Engineer-In-charge or his representative. 
 

2. The contractors will have also to collect contact numbers of all above mentioned 
personnel for proper co-ordination during execution of any job. 
 

3. Medical Fitness Certificate of all engaged person shall be acquired from UCIL as 
per instruction of Safety Officer (Mines). However if any other information are 
required by safety officer, the same have to be furnished to the safety 
officer/supervisor of the contractor.    

 
4. The Contractor is required to submit the Affidavit as per the format given before 

starting the job. 
5. All workers of contractor shall report to the VTC Training Centre for their safety 

induction training. UCIL will provide six days VTC training to all eligible contract 
workers before starting of work at his own cost. 

6. Only after safety induction training, they shall be engaged for any job. 
 

7. The UCIL shall not provide the required PPEs to the contractor’s workmen. 
Contractor shall provide all required PPEs to their employees. 

 
8. Before starting any job, a safety pep-talk shall be given by their experienced 

supervisor to their workmen. 
 
9. For electrical miscellaneous jobs where the SHUTDOWN is required, the 

contractor’s supervisor shall take Electrical Shutdown permit from the section and 
return the permit as and when required. 

 
10. After issue of Electrical Shutdown permit, Contractor’s supervisor / safety personnel 

shall check all the safety related aspect.  
 

11. Gate pass to the Contractor labour shall be issued only after production of 
Insurance copy and Police verification as per company norms. 
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X 

MEDICAL CERTIFICATE OF FITNESS FOR EMPLOYMENT 
 
I hereby certify that I have examined Shri/Smt/Kum…………………………………………………… a  
 
candidate for employment in the ………………………………………………………………. Department  
 
and found him/her medically 
 
i) Fit 
…………………………………………………………………………………………………………… 
 
  ii)  Unfit on account of ………………………………………………………………………………………… 
 
iii)  Temporary unit on account of ………………………………………………………………………… 
his/her marks of identification. 
 
1. ____________________________________________________ 
 
 
2. ____________________________________________________ 
 
 
and blood group is ___________________________________________ 

 
 
 
 
 

                                           Medical Officer’s  
 
 

                                                                                    Signature: ______________________ 
                                                                                                     
                                                                                                  Name: ________________________ 
                                             
                                                                                                  Designation: ____________________ 

 
                                                                                                  Registration No.__________________ 
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XI 

 
(Form to be filled in Non-Judicial paper of Rs. 20/- & submitted by the Contractor 
workers) 
Attested by Notary Public. 
 

Affidavit cum Declaration 
 
I, ………………………………… S/o………........................ of village…………................... 
 
P.O……………………………… P.S…………………………….Town ……………………… 
 
District………………….. Jharkhand, by faith…………………..by occupation……………… 
 
………………………, do hereby solemnly affirm and declare as follows:- 
 

(1) That I am working with M/s…………………………………..who has been awarded 
work order no………………………………….......... dated………...........from UCIL 
Turamdih Mines. 
 

(2) That I am fully aware that I am Contractor worker of the aforesaid Contractor and, as 
such, I or my successor shall not have any claim of employment with UCIL at any 
time, in case of fatal accident or termination/completion of period of work order. I 
shall not place a demand for employment with UCIL in future also. 

 
 

                                                                             Verification 
Identified by Sri………………….                      The Statement made above are true to the 
Advocate at Jamshedpur                                 best of my knowledge, belief and                  
                                                                         information and I Sign on.……………. 
                                                                         at …………………….. 
 
 
 
                                                                                                     Deponent 
 
 
                                                                         The deponent is known to me & has                     
                                                                         signed in my presence. 
 
 
 

                                                                              Advocate 
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XII 

 

 

 

F O R M S 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

Annexure - C 
QUESTIONNAIRE 
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(The following information must be furnished and uploaded along with the tender form) 
            

(TENDERER DETAILS TO BE UPLOADED ALONG WITH THE OFFER) 
 
1. Name of Tenderer :  

 
 
 

2. Names of Proprietor/Owner of the firm 
(person in-charge of the tender)  
 

:  

3. Address for Correspondence  
 
 
 
 
 

:  
 
 
 
 
 
 

4. Telephone No. (if any) :  

5. Fax Nos. (if any) :  

6. Mobile Nos. :  

7. E-mail Address  
 
 

:  

8. Address for Permanent Residency 
 
 
 
 

:  

 
 
 
 
 
 
 
 
 
 
 

 
 

Annexure-D 
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PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 
 
(To be issued by approved Scheduled Banks) 
 
In accordance with Notice Inviting Tender (NIT) No.__________ Dated ________ for the 
work of ___________ (herein after referred to as “the said Works”) for Rs._______________ 
(Rupees___________ only), under ______ Uranium Corporation of India Ltd,  a company 
incorporated under Indian Companies Act, having its registered office at PO Jaduguda Mines 
Distt - East Singhbhum, Jharkhand- 831 012 , India  (herein after referred to as UCIL), M/s 
_________________ Address ________________________ [Herein after referred to as 
Contractor (s)] wish /wishes to participate in the said tender and a Bank Guarantee for the 
sum of Rs.______________ (in words)  valid for a period of _________ days (in words) is 
required to be submitted by the Bidder towards the Bid Security.  
 
 
We the ______________________________Bank (hereinafter called the said Bank) do 
hereby undertake to pay to UCIL, the sum of Rs. ____________ (Rupees 
________________ only) by reason of the said tenderer’s failure to enter into an agreement 
of contract on intimation of acceptance of his tender and/or to commence the contract works 
and/or failure to deposit the security deposit within the stipulated period as per the terms and 
conditions relating to and/or governing the contract and/or specified in the Notice Inviting 
Tender (NIT). We also agree that any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this Guarantee.  We also agree that 
notwithstanding any dispute or difference or any litigation in respect of or arising from the 
said contract and/or the acceptance of the tender of the tenderer afore stated by UCIL 
including the question as to the tenability of the claim of the UCIL for forfeiting the Earnest 
Money being the Bank Guarantee herein, we shall forthwith pay the said amount to UCIL on 
demand being made as aforesaid. 
 
 
We ________________ Bank further agree that the guarantee herein contained shall remain 
in full force and effect during the period that would be taken for entering into an Agreement 
of contract and that it shall continue to be enforceable till all the dues of the UCIL under the 
terms and conditions of the NIT for the work have been fully paid and its claims satisfied or 
discharged or till UCIL certifies, that the terms and conditions of the NIT have been fully 
and properly carried out by the said tenderer and accordingly discharges the guarantee. 
 
 
We _____________________ Bank further agree with the UCIL that the UCIL shall have 
the fullest liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the NIT and/or terms and conditions 
governing the contract or to extend the time of validity of the offer from the said tenderer 
from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the UCIL against the said tenderer and to forbear or enforce any of the terms 
and conditions of the NIT and we shall not be relieved from our liability hereunder by reason 
of any such variation, or extension being granted to the said tenderer or for any forbearance, 
act or omission on the part of the UCIL or any indulgence by the UCIL to the said tenderer 
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or by any such matter or thing whatsoever which under the law relating to surety/guarantee 
would but for this provision have effect of so relieving us. 
 
 
 
We _______________________Bank do hereby further agree that any change in the 
Constitution of the said tenderer or the Bank will not affect the validity of this guarantee. 
 
 
We ______________________ Bank lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the UCIL in writing. 

 
 
 
 

Dated the  __________ day of  __________ 20.. 
 

________________Bank 
 

(Signature with name in Block letters with designation, 
Attorney as per power of Attorney No._____dt. _____) 

 
 Bank’s Common seal 
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PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 
 
WHEREAS on or about the _______________ day of __________________M/s ________ 
(Tenderer’s name & address), having its registered office situated at _________(Postal 
address) (herein after referred to as ‘The Tenderer’) entered into a contract bearing reference 
no. __________________ dtd. ____________ with ______ Uranium Corporation of India 
Ltd,  a company incorporated under Indian Companies Act, having its registered office at PO 
Jaduguda Mines Distt - East Singhbhum, Jharkhand- 831 012 , India  (herein after referred to 
as UCIL),  for _______________ (details of order) (herein after referred to as ‘The 
Contract’). 
AND WHEREAS under the terms and conditions of the contract the tenderer is required to 
keep with UCIL a security deposit of Rs. ________________ (Rupees_______________ 
only) or submit a Bank Guarantee in lieu of cash deposit for the fulfillment of the terms and 
conditions of the contract, and whereas the supplier has chosen to submit a Bank Guarantee.  
 
We ________________________ Bank do hereby undertake to pay the amounts due and 
payable under this Guarantee without any demur, merely on a demand from UCIL stating 
that the amount claimed is due by way of loss or damage caused to or that would be caused 
to or suffered by UCIL by reason of breach of any of the terms and conditions of the said 
contract.  Any such demand made on the bank shall be conclusive as regards the amount due 
and payable by the Bank under this Guarantee.  However, our liability under this Guarantee 
shall be restricted to an amount not exceeding Rs.________ plus interest @ 12% per annum 
from the date of demand for payment till the actual date of payment made by us. 
 
We undertake to pay to  UCIL any money so demanded notwithstanding any dispute or 
disputes raised by the tenderer in any suit or proceeding pending before any court or tribunal 
relating thereto, our liability under these  present being absolute and unequivocal. 
The payment so made by us under this guarantees shall be valid discharge of our liability for 
payment thereunder and the tenderer shall have no claim against us for making such 
payment. 
 
We ____________________ Bank further agree that the Guarantee herein contained shall 
remain in full force and effect during the period that would be taken for the performance of 
the said Agreement and that it shall continue to be enforceable till all the dues of UCIL under 
or by virtue of the said Agreement have been fully paid and its claims satisfied or discharged 
or till UCIL certifies that the terms and conditions of the said Agreement have been fully and 
properly carried out by the said tenderer and accordingly discharges this Guarantee.  Our 
Guarantee shall remain in force until ____________ and unless a demand or claim under this 
guarantee is made on us in writing within six months from the expiry of the Guarantee 
period, we shall be discharged from all liability under this Guarantee thereafter. 
 
We _____________________ Bank, further agree that UCIL shall have the fullest liberty 
without our consent and without affecting in any manner our obligations hereunder to vary 
any of the terms and conditions of the said Agreement or to extent time of performance by 
the said tenderer from time to time or to postpone for any time or from time to time any of 
the powers exercisable by UCIL against the said tenderer and to forbear or enforce any of the 
terms and conditions relating to the said Agreement and we shall not be relived from our 
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liability by reason of any such variation, or extension being granted to the said contract or for 
any forbearance, act or omission on the part of UCIL or any indulgence by UCIL to the said 
tenderer or by any such matter or thing whatsoever which under the law relating to sureties 
would but for this provision, have effect of so relieving us. 
This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Consultant. 
 
We____________________ Bank lastly undertakes not to revoke this guarantee during its 
currency except with the previous consent of UCIL in writing. 
 

 
 
 
 

Dated the  __________ day of  __________ 20__  
 

________________Bank 
 
 
 

(Signature with name in Block letters with designation, 
Attorney as per power of Attorney No._____dt. _____) 

 
 Bank’s Common seal 
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UNDERTAKING NOT TO GIVE ANY GIFT /INDUCEMENT IN CONNECTION 
WITH SECURING ANY FAVOUR IN DEALING WITH UCIL 

 
                                                                                                             Date: 

 
To, 
 
M/s. Uranium Corporation of India Ltd 
PO Jaduguda Mines,  
Distt -East Singhbhum 
Jharkhand - 831 012 
 
 
I / We …................................................................................... am / are a Vendor / Customer 
of Uranium Corporation of India Ltd (now onwards to be referred as Company). 
 
I / We agree and undertake: 
 
Not to provide any gift and / or inducement to any employee of the Company in connection 
with securing / being granted favour (s) in my / our dealings with the Corporate office of the 
company and / or its any field units. 
 
To immediately report any gift and / or inducement sought by any employee of the Company 
granting favour(s) to me / us in my / our dealings with the Company and / or its field units.  
 
 
 
Signature………………………………………………………………………………….. 
 
Name…………………………………………………………..………………………….. 
 
Title……………………………………………………………………………………….. 
 
Name of the Company and Address (with Seal)………………………………………….. 
 
 
 

 
 
 

 
 
 
 

Annexure-G 
 

SECRECY / CONFIDENTIALITY AGREEMENT 
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THIS AGREEMENT, made and entered into this ____th day of ___________, 20- -  by 
and between URANIUM CORPORATION OF INDIA LTD.,  a company incorporated 
under Indian Companies Act having its registered office at PO Jaduguda, Distt - East 
Singhbhum, Jharkhand 831 012, India  (hereinafter called “UCIL”) on one part and 
___________________, a company duly incorporated under .........................., with its 
registered office ................................... (hereinafter called _____) includes its successors 
and permitted assigns, on the other part. 
 

WITNESSETH: 
 
WHEREAS: 
A. UCIL intends to purchase _______ from __________ (Name of the company). 
B. _________ (Name of the company) intends to produce ___________ at their 
 project in __________ (Name of the place) and intend to sell the same to UCIL 
C. The parties, therefore, intend to enter into an MoU and subsequently an  agreement 
for the sale and purchase of ___________. 
 
NOW, THEREFORE, in consideration of the premises and the mutual covenants herein 
contained, the parties hereto agree as follows: 
1. The term “Confidential Information” means: 
(1) All details supplied by UCIL/ (Name of the company) on technical, commercial and 
other information and data on the Process. 
(2) All details supplied by UCIL/ (Name of the company) on technical, commercial and 
other information and data relating to the products. 
 
2. Each party hereto shall keep secret and confidential any and all Confidential information 
it receives from any other party or parties hereto under this Agreement, and shall not use such 
Confidential Information for any purposes except for the said tender purpose hereunder. The 
obligations under this Article shall not apply to any information or data that : 
(i) at the time of its disclosure hereunder is in the public domain, 
(ii) after disclosure hereunder becomes part of the public domain by publication or 
otherwise through no fault of the party to whom such information or data is disclosed 
hereunder (“Receiving party”) (but only after it is published or otherwise becomes part of the 
public domain), 
(iii) the Receiving Party can show in its possession at the time of disclosure hereunder 
and which the Receiving party, without breach or any obligation is free to disclose to others, 
or 
(iv) was received by the Receiving Party after the time of disclosure by a party hereto 
(“Disclosing Party”) hereunder from a third party who did not acquire it, directly or 
indirectly, from the Disclosing Party under an obligation of confidence and which the 
Receiving party, without breach of any obligation, is free to disclose to others. 
 
For the purpose of this Article 2, information or data which is specific, e.g., those on 
operating conditions or equipment, shall not be deemed to be within the foregoing exceptions 
merely because it is embraced by general information or data in the public domain or in the 
possession of Receiving Party.   In addition, any combination of features shall not be deemed 
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to be within the foregoing exceptions merely because individual features are in the public 
domain or in the possession of the Receiving Party, but only if the combination itself and its 
principle of operation are in the public domain or in the possession of the Receiving Party. 
3. The Receiving Party shall limit the access to the Confidential Information received 
hereunder to its directors, officers and employees, who (i) need to have access with such 
Confidential Information, (ii) have been informed of the confidential nature thereof and (iii) 
have agreed to undertake the obligations of non-disclosure and non-use of such Confidential 
Information. 
 
4. Upon request of UCIL, …….(name of the party) shall, free of charge, promptly return to 
UCIL all the Confidential information received from UCIL hereunder. 
 
5. Each party hereto shall not, without the other party’s prior express written consents, 
disclose or allow the disclosure of the existence of this Agreement. 
 
6. It is mutually understood and agreed that no license or other rights are granted to any 
party hereto under this Agreement, by implication or otherwise, for any of the patents or 
patents applications of any other party hereto or as to any information and data disclosed by 
any other party or parties hereto under this Agreement. 
 
7. None of the parties may assign its rights or obligations hereunder without the prior 
written consent of the other parties. 
 
8. The obligation of non-disclosure and non-use of the Confidential information under this 
Agreement shall remain in effect for five (5) years after the date hereof and shall terminate 
upon lapse of said five (5) years. 
 
9. This Agreement shall be governed by and construed in accordance with Indian laws. 
 
10. Each party hereto acknowledges and agrees that monetary damages for any breach or 
threat of breach of this Agreement are inadequate. Each party hereto shall, therefore, be 
entitled to seek and obtain temporary and injunctive relief for any breach or threat of breach 
of this Agreement relating to its Confidential Information, in addition to any other remedy. 
 
IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed in 
duplicate by their duly authorized representatives on the day and year first above written. The 
original shall remain with UCIL and the duplicate with ……(name of the party). 
 
 
1. For _________________________                                                 Witness: 
            (Name)  
                                                                       1. 
            Designation                                                                                  (Name) 
                                                                      Designation 
 
                                                  2.     
                                                                                                                    (Name) 
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                                                                               Designation  
2.   For Uranium Corporation of India Ltd.    
    
 
                                                                                              Witness: 
 ( Name) 
 Designation  
                   1.                                   
                                                                                                    (Name)   
                                                                                               
                                                                                              Designation 
 
 
 
                                                   2.  
                                                                          (Name) 
                                                                                                                     
                                                                                              Designation 
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PRE CONTRACT INTEGRITY PACT 
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This pre-bid pre-contract Agreement (hereinafter the Integrity Pact) is made on ………… day 
of the month of ………… year …….. between Uranium Corporation of India Ltd (hereinafter 
called the “BUYER” which expression shall mean and include, unless the context otherwise 
requires, his successors in office and assigns) of the First Part and M/s. 
……………………… ………………………. (hereinafter called the “BIDDER / Seller” 
which expression shall mean and include, unless the context otherwise requires, his 
successors and permitted assigns) of the Second Part. 
 
WHEREAS the BUYER proposes to procure (Name of the Stores / Equipment / Item) and 
the BIDDER/Seller is will to offer / has offered the stores and 
 
WHEREAS the BIDDER is a private company / public company / Government undertaking / 
partnership / registered export agency, constituted in accordance with the relevant law in the 
matter and the BUYER is a PSU. 
 
NOW, THEREFORE, 
To avoid all forms of corruption by following a system that is fair, transparent and free from 
any influence / prejudiced dealings prior to, during and subsequent to the currency of the 
contract to be entered into with a view to:- 
 
Enabling the BUYER to obtain the desired said stores/equipment at a competitive price in 
conformity with the defined specifications by avoiding the high cost and the distortionary 
Impact  of corruption on public procurement, and  
 
Enabling BIDDERS to abstain from bribing or indulging in any corrupt practice in order to 
secure the contract by providing assurance to them that their competitors will also abstain 
from bribing and other corrupt practices and the BUYER will commit to prevent corruption, 
in any form, by its officials by following transparent procedures. 
 
The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 
Commitments of the BUYER 
 
1.1 The BUYER undertakes that no official of the BUYER, connected directly or 
indirectly with the contract, will demand, take a promise for or accept, directly or through 
intermediaries, any bribe, consideration, gift, reward, favour or any material or immediate 
benefit or any other advantage from the BIDDER, either for themselves or for any person, 
organization or third party to the contract in exchange for an advantage in the bidding 
process, bid evaluation, contracting or implementation process related to the contract. 
1.2 The BUYER will, during the pre-contract stage, treat all BIDDERS alike, and will 
provide to all BIDDERS the same information and will not ;provide any such information to 
any particular BIDDER which could afford an advantage to that particular BIDDER in 
comparison to other BIDDERS 
1.3 All the officials of the BUYER will report to the appropriate Government office any 
attempted or completed breaches of the above commitments as well as any substantial 
suspicion of such a breach. 
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2 In case any such preceding misconduct on the part of such official(s) is reported by 
the BIDDER to the BUYER will full and verifiable facts and the same is prima facie found to 
be correct by the BUYER, necessary disciplinary proceedings, or any other action as deemed 
fit, including criminal proceedings may be initiated by the BUYER and such a person shall be 
debarred from further dealings related to the contract process. In such a case while an enquiry 
is being conducted by the BUYER the proceedings under the contract would not be stalled. 
 
Commitments of BIDDERS 
 
3 The BIDDER commit itself to take all measures necessary to prevent corrupt 
practices, unfair means and illegal activities during any stage of its bid or during any pre-
contract or post-contract stage in order to secure the contract or in furtherance to secure it and 
in particular commit itself to the followings:- 
3.1. The BIDDER will not offer, directly or through intermediaries, any bribe, gift, 
consideration, reward, favour, any material or immaterial benefit or other advantage, 
commission, fees, brokerage or inducement to any official of the BUYER, connected directly 
or indirectly with the bidding process, or to any person, organization or third party related to 
the contract in exchange for any advantage in the bidding, evaluation, contracting and 
implementation of the contract. 
3.2 The BIDDER further undertakes that it has not given, offered or promised to give, 
directly or indirectly any bribe, gift, consideration, reward, favour, any material or immaterial 
benefit or other advantage, commission, fees, brokerage or inducement to any official of the 
BUYER or otherwise in procuring the Contract or forbearing to do or having done any act in 
relation to the obtaining or execution of the contract or any other contract for showing or 
forbearing to show favour or disfavor to any person in relation to the contract or any other 
contract. 
3.3 The BIDDER further confirms and declares to the BUYER that the BIDDER has not 
engaged any individual or firm or company whether Indian or foreign to intercede, facilitate 
or in any way to recommend to the BUYER or any of its functionaries, whether officially or 
unofficially to the award of the contract to the BIDDER, nor has any amount been paid, 
promised or intended to be paid to any such individual, firm or company in respect of any 
such intercession, facilitation or recommendation. 
3.4 The BIDDER, either while presenting the bid or during pre-contract negotiations or 
before signing the contract, shall disclose any payments he has made, is committed to or 
intends to make to officials of the BUYER or their family members, agents, brokers or any 
other intermediaries in connection with the contract and the details of services agreed upon 
for such payments. 
3.5 The BIDDER will not collude with other parties interested in the contract to impair 
the transparency, fairness and progress of the bidding process, bid evaluation, contracting and 
implementation of the contract. 
3.6 The BIDDER will not accept any advantage in exchange for any corrupt practice, 
unfair means and illegal activities. 
3.7 The BIDDER shall not use improperly, for purposes of competition or personal gain, 
or pass on to others, any information provided by the BUYER as part of the business 
relationship, regarding plans, technical proposals and business details, including information 
contained in any electronic data carrier. The BIDDER also undertakes to exercise due and 
adequate care lest any such information is divulged. 
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3.8 The BIDDER commits to refrain from giving any complaint directly or through any 
other manner without supporting it with full and verifiable facts. 
3.9 The BIDDER shall not instigate or cause to instigate any third person to commit any 
of the actions mentioned above. 
3.10 If the BIDDER or any employee of the BIDDER or any person acting on behalf of the 
BIDDER, either directly or indirectly, is a relative of any of the officers of the BUYER, or 
alternatively, if any relative of an officer of the BUYER has financial interest/stake in the 
BIDDER’s firm, the same shall be disclosed by the BIDDER at the time of fill of tender. 
 The term ‘relative’ for this purpose would be as defined in Section 6 of the 
Companies Act 1956 
3.11 The BIDDER shall not lend to or borrow any money from or enter into any monetary 
dealings or transactions, directly or indirectly, with any employee of the BUYER.  
 
4 Previous Transgression: 
 
4.1 The BIDDER declares that no previous transgression occurred in the last three years 
immediately before signing of this Integrity Pact, with any other company in any country in 
respect of any corrupt practices envisaged hereunder or with any Public Sector Enterprise in 
India or any Government Department in India that could justify BIDDER’s exclusion from 
the tender process. 
4.2 The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can 
be disqualified from the tender process or the contract, if already awarded, can be terminated 
for such reason. 
 
5 Earnest Money (Security Deposit) 
 
5.1 While submitting commercial bid, the BIDDER shall deposit an amount 
___________ (to be specified in RFP) as Earnest Money / Security Deposit, with the BUYER 
through any of the following instruments: 
(i) Bank Draft or a Pay order in favour of _____________ 
(ii) A confirmed guarantee by an Indian Nationalized Bank, promising payment of the 
guaranteed sum to the BUYER on demand within three working days without any demur 
whatsoever and without seeking any reasons whatsoever. The demand for payment by the 
BUYER shall be treated as conclusive proof of payment. 
(iii) Any other mode or through any other instrument (to be specified by the RFP). 
5.2 The Earnest Money / Security Deposit shall be valid upto complete conclusion of the 
contractual obligations to the complete satisfaction of both the BIDDER and the BUYER. 
5.3 In case of the successful BIDDER a clause would also be incorporated in the Article 
pertaining to Performance Bond in the Purchase Contract that the provisions of Sanctions for 
Violation shall be applicable for forfeiture of Performance Bond in case of a decision by the 
BUYER to forfeit the same without assigning any reason for imposing sanction for violation 
of this Pact. 
5.4 No interest shall be payable by the BUYER to the BIDDER on Earnest Money / 
Security Deposit for the period of its currency. 
 
6 Sanctions for Violations 
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6.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or 
acting on its behalf (whether with or without the knowledge of the BIDDER) shall entitle the 
BUYER to take all or any one of the followings actions, wherever required:- 
(i) To immediately call off the pre contract negotiations without assigning any reason or 
giving any compensation to the BIDDER. However, the proceedings with the other 
BIDDER(s) would continue. 
(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit / 
Performance Bond (after the contract is signed) shall stand forfeited either fully or partially, 
as decided by the BUYER and the BUYER shall not be required to assign any reason 
therefore. 
(iii) To immediately cancel the contract, if already signed, without giving any 
compensation to the BIDDER. 
(iv) To recover all sums already paid by the BUYER, and in case of an Indian BIDDER 
with interest thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of 
India, while in case of BIDDER from a country other than India with interest thereon at 2% 
higher the LIBOR. If any outstanding payment is due to the BIDDER from the BUYER in 
connection with any other contract for any other stores, such outstanding payment could also 
be utilized to recover the aforesaid sum and interest. 
(v) To encash the advance bank guarantee and performance bond / warranty bond, if 
furnished by the BIDDER, in order to recover the payments, already made by the BUYER, 
along with interest. 
(vi) To cancel all or any other Contracts with BIDDER. The BIDDER shall be liable to 
pay compensation for any loss or damage to the BUYER resulting from such cancellation / 
rescission and the BUYER shall be entitled to deduct the amount so payable from the 
money(s) due to the BIDDER. 
(vii) To debar the BIDDER from participating in future bidding processes of Indian Rare 
Earths Limited for a minimum period of five years, which may be further extended at the 
discretion of the UCIL. 
(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or 
agent or broker with a view to securing the contract. 
(ix) In cases where irrevocable Letters of Credit have been received in respect of any 
contract signed by the BUYER with the BIDDER, the same shall not be opened. 
(x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the 
same without assigning any reason for imposing sanction for violation of this Pact.   
6.2 The BUYER will be entitled to take all or any of the actions mentioned at Para 6.1 (i) 
to (x) of this Pact also on the Commission by the BIDDER or any one employed by it or 
acting on its behalf (whether with or without the knowledge of the BIDDER), of an offence 
as defined in Chapter IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 
1988 or any other statute enacted for prevention of corruption. 
6.3 The decision of the BUYER to the effect that a breach of the provisions of this Pact 
has been committed by the BIDDER shall be final and conclusive on the BIDDER. However, 
the BIDDER can approach the Independent Monitor(s) appointed for the purposes of this 
Pact. 
 
7 Independent Monitors 
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7.1 The BUYER has appointed Independent Monitors (hereinafter referred to as 
Monitors) for this Pact in consultation with the Central Vigilance Commission (Names and 
Addresses of the Monitors to be given). 
7.2 The task of the Monitors shall be to review independently and objectively, whether 
and to what extent the parties comply with the obligations under this Pact. 
7.3 The Monitors shall not be subject to instructions by the representatives of the parties 
and perform their functions neutrally and independently. 
7.4 Both the parties accept that the Monitors have the right to access all the documents 
relating to the project/procurement, including minutes of meetings. 
7.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he 
will so inform the Authority designated by the BUYER. 
7.6 The BIDDER(s) accepts that the Monitor has the right to access without restriction to 
all Project documentation of the BUYER including that provided by the BIDDER. The 
BIDDER will also grant the Monitor upon his request and demonstration of a valid interest, 
unrestricted and unconditional access to his project documentation. The same is applicable to 
Subcontractors. The Monitor shall be under contractual obligation to treat the information 
and documents of the BIDDER/Subcontractor(s) with confidentiality. 
7.7 The BUYER will provide to the Monitor sufficient information about all meetings 
among the parties related to the Project provided such meetings could have an impact on the 
contractual relations between the parties. The parties will offer to the Monitor the option to 
participate in such meetings. 
7.8 The Monitor will submit a written report to the designated Authority of BUYER with 
8 to 10 weeks from the date of reference or intimation to him by the BUYER/BIDDER and, 
should the occasion arise, submit proposals for correcting problematic situations.   
 
8 Facilitation of Investigation 
 
In case of any allegation of violation of any provision of this Pact or payment of commission, 
the BUYER or its agencies shall be entitled to examine all the documents including the 
Books of Accounts of the BIDDER and the BIDDER shall provide necessary information and 
documents in English and shall extend all possible help for the purpose of such examination. 
 
9 Law and Place of Jurisdiction 
 
This pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the 
BUYER. 
 
10 Other Legal Actions 
 
The actions stipulated in this Integrity Pact are without prejudice to any other legal action that 
may follow in accordance with the provisions of the extant law in force relating to any civil 
or criminal proceedings. 
 
11 Validity 
 
11.1 The validity of this Integrity Pact shall be from date of its signing and upto the 
complete execution of the contract to the satisfaction of both the BUYER and the 



 

URANIUM CORPORATION OF INDIA LIMITED 
(A Government of India Enterprise) 

Turamdih Mines  
CIN: U 12000 JH 1967 GOI 000806 

 {NIT no- TMD/MIN/ELECT- 37} 

 
 
 

 

================================================================== 
Miscellaneous electrical works at Turamdih underground mines  Technical Part Page 85 of 86 

 

BIDDER/Seller, including warranty period, whichever is later. In case BIDDER is 
unsuccessful, this Integrity Pact shall expire after six months from the date of signing of the 
contract. 
11.2 Should one or several provisions of this Pact turn out to be invalid, the remainder of 
this Pact shall remain valid. In this case, the parties will strive to come to an agreement to 
their original intensions. 
 
12 The Parties hereby sign this Integrity Pact at ________________ on___________. 
 
 
 
 
 
 
BUYER 

 
 
 
 
 
BIDDER 

 
 
Signature 
Name of the Officer 
Designation 

 

  
  
Witness Witness 
  
1 1 
__________________________________ 
 
 

__________________________ 

2 2 
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SCHEDULE – B 
MATERIALS FOR THE FREE ISSUE TO THE CONTRACTOR: 

 
Sl. No. Particulars Quantity 

1. Nil Nil 
S C H E D U L E – C 

TOOLS AND PLANTS OF UCIL TO BE HIRED TO THE CONTRACTOR 

Sl. 
N
o 

Particula
rs 

Number 
availabl
e 

Hire Charges per 
unit per working 
day (Rs.) 

Frequency 
of 
maintenance 

Value 
per 
unit 

Place 
of Issue 

Number 
required by the 
Contractor 

Not Applicable 

 
S C H E D U L E   -   F 

 
REFERENCE TO GENERAL CONDITIONS OF THE CONTRACT 

Sl. 
No. 

Clause 
No. 
 

  

01 3 (b) Accepting 
Authority 

Chairman & Managing Director, UCIL 

02 3 (i) Market rate 
percentage 
addition to 
overheads and 
profit. 

Ten percent. 

03 9 Security Deposit (03) Three percent of the contract sum including Earnest 
Money. 

 
04 12 Date of 

commencement 
As stipulated in L.O.I./ work order. 

05 13 Date of 
Completion 

01 ( One ) Year from the date  mentioned in LOI/Work 
order. 
 

06 32 Agreed liquidated 
damage 

Up to a maximum of 5% of the contract sum 

07 33 Defect Liability 
Period 

06 (Six) months from the date of handing over of the site by 
the contractor after his rectifying all defects pointed out 

during joint inspection on virtual completion of  the work. 
 

08 48 On Account 
payment 

Only One R.A. Bill shall be allowed to submit in a month and final 
bill 

09 34 Insurance As directed. 
10 52.1 Authority for 

appointing 
arbitrator 

Chairman & Managing Director, UCIL. 

11 9 (c) Refund of Security 
Deposit 

100 % after completion of Defect Liability Period. 

########### 


