URANIUM CORPORATION OF INDIA LIMITED
(A GOVERNMENT OF INDIA ENTERPRISES)
PO-JADUGUDA MINES, DIST:- EAST SINGHBHUM,
JHARKHAND- 832102

TENDER DOCUMENT

FOR

Daily cleaning & decontamination with 3 nos. unskilled labours
in Chemical house.
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URANIUM CORPORATION OF INDIA LIMITED
(A Government of India Enterprise)
P.O.: Jaduguda Mines, Dist: East Singhbhum, Jharkhand-832102

Ref: UCIL/Mill/142/372/2014 02" June, 2014

NOTICE INVITING TENDER

Sealed items rate tenders in two parts are invited (schedule of quantities in triplicate)
from bonafide, resourceful, reliable, experienced and reputed local contractor for
executing the following work at Jaduguda:-

Si Name of the work Earnest Cost of Tender | Completion
No Money Document Time
Deposit (Rs.) (Rs.)
Daily cleaning & decontamination with 3 nos. 5,000/- 500/- 12 months
unskilled labours in Chemical house.

1 .Date of sale of tender document from 06/06/2014 to 24/06/2014.
2. The tender document for the above tender shall also be available in UCIL website

oA

(www.ucil.gov.in) from where the tenderer may download the tender document, in
which case, they will have to submit the cost of tender document along with bid
document.
Last date & time of submission of filled tender document in the office of
D.G.M.(Pers.) IRs. Jaduguda up to 3.00 PM on 26/06/2014.
Date & time of tender opening (only technical part) at 3.30 PM on 26/06/2014.
Pre-qualification criteria: The bidder should have experience of having
successfully completed the job having annual contract during last 3 years ending
on 31.12.2013 as at (a) or (b) below :

a) One job completed work costing not less than 02.00 lakhs.
b) Two jobs completed works costing not less than 03.00 lakhs in total
6. The party has to enclose the previous work order to verify the authenticity.

This is a Limited Tender, two parts — Full details, terms & conditions & other
specification of work will be available in the tender document, which can be
obtained from the office of the D.G.M. (Pers.) IRs, Jaduguda on payment of cost
of tender document (non-refundable) in cash on all working days except Sunday
& Holiday between 9.30 AM to 11.30 AM & 2.30 PM to 4.30 PM from 06/06/2014
to 24/06/2014. on written request letter along with income tax, service tax
registration & proof of financial resources/ annual turnover over past 03 years and
required credentials mentioned above for pre-qualification criteria. The
successful tenderer shall have to comply with provisions of contract labour
(Regulation & Abolition) Act, 1970 and EPF & MP Act, 1952 and rules framed
there under. The Corporation reserves the right to accept or reject any or all
tenders either in full or part or to split up the work, if necessary without assigning
any reasons therefore.

For Chairman and Managing Director
Uranium Corporation of India Limited



(1) Uranium Corporation of India Limited
PO - Jaduguda Mines,
Distt - Singhbhum (East),Jharkhand -832102

(GENERAL CONDITIONS OF CONTRACT)
Mill Division

Working Hours :-

From 7.00 A.M. to 5.00 P.M. on all working day(s) (excluding Sunday & Holidays).
However, contractor shall be allowed to work beyond 5.00 P.M. or round the clock on
working days or on sunday & holidays depending upon the urgency but only after
obtaining permission from the Engineer-Incharge, UCIL. For this contractor shall submit a
letter in duplicate for permission to work beyond normal working hours. No extra claims
shall be entertained for working beyond normal duty hours in such urgency.

Commencement of work :-

Work will commence within 2 (two) weeks from the date of issue of work order. Contractor
will report to the Engineer Incharge, UCIL immediately on receipt of work order for further
instructions for carrying out the job. A letter duly signed under contractor’s official seal as a
token of acceptance of all terms & conditions of work order must reach in the office within
2 (two) days of receipt of the order. Contractor shall submit work commencement letter in
duplicate to the Engineer Incharge -UCIL within 2 (two) days of start of work at site as
statutory requirement for onward transmission to the competent authority, Govt. of India,
Ministry of Labour, Jharkhand. The work order no. & date as well as name of work must
be quoted in all correspondences.

Completion period of contract :-

Period of contract will be applicable as mentioned in the N.L.T. / Enquiry Letter, special
conditions of contract, scope of work, etc. of contract document (Date of commencement
will be reckoned from the date of start of work at site).

Payment :-
Bill (s) will be paid as mentioned in clause “Payment Terms” of the special conditions of

contract, scope of work etc. of contract document. Payment will be released after
satisfactory completion of the work in all respect and certification by the Engineer
Incharge, UCIL within 30 days of submission of clear bill(s) in 4 (Four) copies in tenderer’s
letter head. Contractor shall also mention work order no., date as well as name of work
and actual date of commencement of work in their every bill (s). Final bill will be released
only after submission of Labour Report / Annual Return ( in prescribed format ) (in the
month of January & after completion of whole work) and work completion letter in
duplicate by the contractor.

Earnest Money Deposit / Security Money Deposit :-

Earnest Money or Security Money shall be deposited by way of demand draft drawn in
favour of “URANIUM CORPORATION OF INDIA LIMITED” payable at Jaduguda Branch
of State Bank of India [Jaduguda Branch Code no 0227] or in cash in Accounts
Department, UCIL, if applicable. Tenders received without E.M.D. will be summarily
rejected. Earnest Money Deposit shall be converted and adjusted into Security Deposit in
the case of successful tenderer. Security Money shall be deposited by the contractor (as
mentioned in special conditions of contract) before commencement of work at site. E.M.D.
and S.D. shall not bear any interest. The earnest money of unsuccessful tenderers will be
refunded on written request (in duplicate) to the Engineer In-charge after commencement
of work under this contract. Security Deposit will be refunded on written request in



duplicate to the Engineer In-charge after satisfactory completion of the work or defect
liability/guarantee period as applicable. Failure to carry out the awarded work shall entail
forfeiture of the earnest money and security money entirely.

Insurance :-

The contractor shall ensure & maintain insurance against his liability for accident or injury
to workmen or machineries used for the work and shall submit 2 (two) copies of the policy
& receipt (s) of premiums paid or satisfactory evidence of insurance coverage at their own
cost valid for whole contract period at a time for all the persons to be engaged to the
Engineer In-charge, UCIL before the commencement of work. Contractor shall also submit
the proof of renewal of the same policy at least 2 (two) days before the expiry date of the
previous policy to the Engineer In-charge, UCIL. The contractor will not be allowed to carry
out any activity without necessary insurance coverage (mentioning working height depend
upon the job requirements and as per insurance rules) of their persons. Insurance policy
shall also indemnify UCIL against any claim raised by the injured/affected workmen or his
family.

Safety Rules & Requlations for contractors employees :-

UCIL’s Safety Rules & Regulations for contractors employees as given in the Annexure-B
will be complied strictly during the execution of various works at site. Contractor has to
follow the Safety Rules & Regulations as per Indian Electricity Rules to do the electrical
works. UCIL shall not provide any safety appliances and tools & tackles under any
circumstances. Contractor shall ensure the use of safety appliances during the work at
site. Contractor will take full safety measures and arrange the necessary safety gadgets /
appliances, tools & tackles, helmet (Yellow colour), gumboot, safety belt, shockproof shoe,
safety suit / uniform, goggles, gloves, apron, safety net, nose guard, ladders, trolley, wheel
borrow etc. at their own expense approved by the Safety Officer (Mill), UCIL so as to
ensure that no damage, loss or injury to corporation’s personnel, contractors’ personnel,
third party or equipment are caused due to the work being carried out by contractor.
Contractor must report in writing (duplicate) to the Engineer-In-charge or Safety Officer
(Mill)-UCIL immediately on becoming aware of any accident at their site. Safety
Officer(Mill) will be the competent authority to stop the work or remove the persons from
job, if contractor fails to provide personal protective equipments before the
commencement of work at their own cost during work execution period.

Security Rules & Requlations and Entry Passes :-

Contractor shall strictly abide by the prevailing security rules and regulations and also to
be enforced by UCIL time to time. Entry to the works premises is strictly restricted and
only bonafide pass (permission) holders are allowed. The contractor will have to submit
the details of the persons to be employed for this work within two days of award of work.
The contractor will be allowed to start the work only after submission of the details in
prescribed verification forms (in duplicate) along with passport size photographs for each
labourer separately to the Competent Authority, UCIL. Contractor will make necessary
Entry Passes from concerned officials of CISF Unit, UCIL sufficiently in advance.

Safe Transportation / Storage of Materials : -

Contractor will have to make their own arrangement for to and fro transportation of men,
material and machine, etc. including loading & unloading / lifting / shifting at their own
expense under this contract. Contractor will also be responsible for safe keeping of
materials at their own cost issued by UCIL either free of cost or chargeable basis. The
contractor shall build a suitable stores at his own cost for safe keeping of materials as per
instruction of the Engineer-In-charge -UCIL, if required or UCIL will provide the same
subject to availability. In case contractor is allowed to construct any structure, contractor
shall have to demolish and clear the same before handing over the completed work. On
completion of work or during the course of work all materials issued to the tenderer should
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be accounted for. A statement of material issued / consumed during the month & record of
job done during a day are to be submitted by the party to the Engineer-In-charge, UCIL.

For this contractor will maintain a register (record) at his own cost as per direction.
Tenderer will issue & transport all material from UCIL-Stores / Godown to work site in safe
custody. Contractor shall have to return / store all material including surplus / dismantled
material from their work site to a specified place in UCIL premises and cut the unused
dismantled materials in small pieces as per direction / instruction of the Engineer In-
charge, UCIL and a material reconciliation statement to be submitted alongwith the final
bill. If contractor fails to remove the scrap or materials within 7 (seven) days, it will be done
through any other agency at contractor’s risks & costs. And work place should be kept
clean and all dismantled, left out material should be disposed properly every day as per
instruction of the Engineer-In-charge, UCIL. Corporation have the right to retain the final
bill till site clearance is completed.

Material (s) Supply by UCIL and Contractor :-

The corporation will not provide any accommodation, tools and tackles, men, material,
machineries, transport, forklift, stationery (writing materials), scaffolding / shuttering etc.
for this work. No facility / supply other than mentioned in special conditions of contract,
scope of work and schedule of items will be provided by UCIL as free or on chargeable
basis. If any other materials / facilities that are not covered under this tender but are
required to complete the work will have to be arranged by the contractor at their own
expense. No extra claim shall be entertained against the materials that are not covered
under this contract. But contractor shall submit free samples (materials) for approval, if
required and materials approved by the Engineer-In-charge, UCIL shall only be used.
UCIL reserves the right to reject goods which are not as per specification and in case of
rejection contractor shall have to replace material free of cost.

Tax & Duties -

The quoted rate(s) should be inclusive of all taxes, duties, insurance charges and
personnel protective equipments charges including service tax, if applicable. And
imposition of any new taxes / duties by the State Govt. or Central Govt. during the contract
execution period will also be paid by the contractor. Hence, no other taxes, duties and
royalty, etc. would be paid extra. Offers with price variation clause will be outrightly
rejected.

Price Escalation :-
No escalation on any account shall be payable and price quoted shall be firm till
completion  of the work under this contract.

Labour Licence :- Labour Licence for the workmen to be engaged for this work shall
be obtained by the contractor as per provision of Contract Labour (Regulation and
Abolition) Act,1970 as may be applicable and as amended from time to time.

License for engaging Inter-State Migrant Workmen :-Contractor shall obtain licence
under the Inter - State Migrant Workmen (Regulation of Employment and Conditions of
Service) Act, 1979, if they engage on any day of the preceding 12 months ( as defined
under section 2 (e) of the said act ), 5 or more inter state migrant workmen for
execution of the contract. Contractor shall have to submit declaration also, in case
they have not engaged inter state migrant workmen.
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Labour Acts & Rules :-

The contractor shall ( in respect of labourers employed by him) strictly comply with
provisions of the following Act & Rules made thereunder in regard to all matters provided
therein or any modifications thereof or any other law relating thereto from time to time.

i) Workmen Compensation Act-1923,

i) Payment of wages Act-1936

iii) Employees Liability Act,1938

iv) Industrial Dispute Act,1947

V) Minimum Wages Act,1948

Vi) Employees State Insurance Act,1948

vii)  Mines Act, 1952

viii)  EPF & MP Act, 1952

iX) Maternity Benefit Act,1961

X) Contract Labour (Regulations & Abolition) Act, 1970

Xi) Inter - State Migrant Workmen (Regulation of Employment and Conditions of
Service) Act, 1979

xii)  All statutory provisions of Atomic Energy Regulatory Board

Annual Labour Return :-

Contractor shall have to submit a letter of work commencement / completion
IMMEDIATELY in duplicate in prescribed format and shall also deposit labour report /
annual return in Format No.-XXV in the first week of January every year (Format to be
obtained from Site Office - Mill) to the Engineer-In-charge- UCIL as statutory requirement
for onward transmission to the Competent Authority, Govt. of India, Ministry of Labour,
Jharkhand.

Labour Employment Conditions for executing work :-
As given in clauses 1 to 13 in Annexure-A.

Work Measurement & Inspection / Work Instructions :-

It is to be done jointly as per schedule of items & scope of work etc. by the Engineer-In-
charge, UCIL and the contractor or his authorised representative. The measurement thus
taken will be final and acceptable to both parties. In case contractor’s representative is not
available for measurement, the concerned Engineer-In-charge-UCIL will carry out
measurement and that will be binding to the contractor. Weighment recorded at UCIL
weigh-bridge or estimated quantity duly certified before the start of work on daily basis by
the Engineer-In-charge, UCIL will be final. Contractor will submit copy of weighment cards,
slips, material gate passes etc. to the Engineer-In-charge on daily basis and maintain
registers of record at their own cost and shall also submit record register on periodic basis
for verification and signature. Time to time Engineer-In-charge, UCIL shall inspect the site,
tools & tackles of the contractor and detailed work instructions will also be given by the
Engineer-In-charge, UCIL.

Jurisdiction / Dispute : -

Any action / dispute arisen out of or from this work order shall be subject to the jurisdiction
of court of law at Jamshedpur only, irrespective of anything to the contrary mentioned in
the tender / quotation. Any statutory obligation has to be made by the contractor.
Tenderer will extend all help.
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Penalty (Liguidated Damage): -

If the progress of work is not found satisfactory or the contractor fails to complete the
works within the time frame of completion, the corporation reserves the right to impose
penalty / liquidated damage @ Y2 % per week maximum upto 5% on the awarded /
contract value for each complete week between the time for completion and actual date of
completion. The amount of penalty / compensation may be adjusted or set of against any
sum payable to the contractor under this or any other contract with the corporation. And
after ten week from the actual date of completion of whole work if the contractor fails to
complete the work, corporation reserves the right to terminate the contract and get the
balance work done through any other agency at contractor’s risks and costs.

Force Majeure :-

In case of closure / breakdown / strike / lockout or any other causes beyond control of the
corporation preventing normal operation, the corporation shall be at liberty to extend the
time for completion or cancel the order without any financial liability whatsoever.

Visit of site and locality prior to quote rate (S) :-

Before submission of tender, the tenderers are advised to make themselves fully
conversant with the SCHEDULE OF ITEMS, SCOPE OF WORK, SPECIAL CONDITIONS
OF CONTRACT, GENERAL CONDITIONS OF CONTRACT, ANNEXURE-A
(LABOURERS) & ANNEXURE-B (SAFETY OF CONTRACTOR’'S EMPLOYEES), if any.
Contractor shall keep one copy of this tender documents for reference purpose before
submission of tender. They are also advised to physically visit the site to understand the
site working conditions, nature of jobs prior to quote for the same. Also request to inspect
the motor / machine / fans / AC and other equipments etc.

Submission and opening of Tender / Bid :-

Tender / quotation / bid shall be submitted in a manner asked strictly in accordance with
the tender terms & conditions laid down in the Enquiry / Tender document giving full
details necessary for assessing their offer. Contractor shall sign and stamp on each pages
of this tender documents. Canvassing in any form is strictly prohibited and disqualify the
tenderer for the tender submitted for. Tenders will be rejected, if sealed tender envelopes
are not superscribed on the top as per instructions given. Tenders will not be received
after due date and time. Tenders will not be accepted by Fax. Tenders submitted without
earnest money deposit will be summarily rejected. If any of the date under this contract is
declared holiday, the event scheduled on that day will be automatically shifted on the next
working days. Sealed tenders / quotations in triplicate should be submitted in two parts /
envelopes as given below ( or as mentioned in our enquiry letter ) to the Competent
Authority- UCIL. The above envelopes shall be superscribed on the top as Part-1 (Techno
Commercial Bid and E.M.D.) and Part-1l (Price Bid) respectively with NIT / Enquiry No. &
Date / full name of the work / Tender Opening Date / Name & Address of the tenderer. No
two or more concerns in which an individual as a proprietor or partner shall submit tender
for the execution of the same works, if they do so, all such tenders shall be liable to be
rejected.
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1) Part-l (Techno Commercial Bid and E.M.D.) envelope shall contain papers / proof of
earnest money deposit along with tenderer’s covering letter (in duplicate) mentioning the
acceptance of all terms & conditions of tender document for executing the subject work.
Contractor shall also attach tender document in original (scope of work, special conditions
of contract, general conditions of contract, UCIL’'s labour and safety rules), xerox copies
of PAN Card, TIN (Tax Identification Number) Registration Certificate, work orders
regarding previous three years experience, successful completion certificates, statement
of present status mentioning the value of work in detail, list of tools & tackles, technical
personnel, transports and other equipments, balance sheet, income tax clearance
certificate for last three financial years, if any & any other documents as deemed
necessary (duly signed and stamped on each page).

2) Part-11 (Price Bid) envelope shall contain papers of duly signed and stamped price / rate
proposal only in triplicate along with tenderer’s covering letter in duplicate. Offers with
price variation clause will be out rightly rejected. Tenderer shall quote rates(s) / price(s) as
per price format (schedule of items and quantities) enclosed along with tender document.
Otherwise, offers of parties quoting without this price format will be out rightly rejected.

The tenders after receipt shall be opened on the stipulated date and time by the Chairman
and Managing Director or his representative in presence of the intending bidders. The
price part of the tender will be opened only after evaluation and scrutiny of Techno-
Commercial Bid & E.M.D, if required and incomplete offers are likely to be rejected.

Deviation :-
Any deviation from the tender shall be clearly mentioned in the Part-I (Techno
Commercial Bid ) under the heading “Deviation”.

Rate (s) in figures and words :-

The tenderer should mention their price / item rates in figures as well as in words. In case
of any dispute / ambiguity, the price / rate mentioned in words shall be considered as final.
Insertions, postscripts, additions and alterations shall not be recognised unless confirmed
by the tenderer’s signature. Tenderer shall quote rates(s) / price(s) in triplicate duly signed
and stamped on each page as per price format (schedule of items and quantities)
enclosed alongwith tender document. Otherwise, offers of parties quoting without this
price format will be outrightly rejected. Contractor shall have to submit price / rate proposal
in a separate sealed cover marked Part-11 (Price Bid).

Validity:-

The offer should remain valid for a minimum period of 3 (three) months from the date of
opening of the final price part. The Tenderers shall not be allowed to increase, amend or
withdraw his tender within this period and if he does so the earnest money deposit and
security deposit may be forfeited.

Documents not transferable :-

Tender documents are not transferable. These tender documents are the property of
corporation. Contractor shall keep one copy of this documents at site in good condition for
inspection and use by the Engineer-In-charge, UCIL or his representative or by other
inspecting officer. None of these documents shall be used by the contractor for any
purpose other than that of this contract.
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Variation in Quantity of items :-

The quantity mentioned under the “schedule of item (s) and quantities” of this tender is
tentative. The actual quantity may vary from that indicated in the tender document due to
actual conditions of the site or due to other reasons. The contractor shall carry out all
additional work upto the total variation of £10 % of the awarded value. The other terms &
conditions and rate (s) shall remain firm within this limit.

Indemnity :-
Contractor will fully indemnify the corporation against all responsibility and whatsoever

arising out of accident / injury to contractor's workmen, third party or to corporations’
personnel and properties.

Muster Roll :-

The contractor has to submit a copy of the muster roll every week to the Engineer- In-
charge / Site-In-charge , UCIL after making minimum rate of wages payable to different
categories of workmen covered under Minimum Wages Act, 1948 in presence of the
representative of UCIL & contractor will also make arrears payment if any, under
intimation to the Engineer-In-charge-UCIL.

Temporary work closure :-

If the work site is required to be suspended for some days / period because of non-
availability of shutdown or any reason, contractor may close the site temporarily under
written intimation in triplicate to the Engineer—In-charge, UCIL. During the above period,
the contractor will be in touch with the Engineer-In-charge- UCIL for further instructions, if
any & contractor will provide their contact address with phone numbers. No extra claim
against any idling of contractor’s site crew / staff & machineries, etc. will be entertained.

Welfare and Health of Contract Labour :-

The contractor shall have to provide the facilities under the provision of “Contract Labour
(Regulation and Abolition ) Act, 1970 — Section — 16,17,18 and 19,Chapter -V , Welfare
and Health of Contract Labour”.

Contract Agreement :-

Contract Agreement should be executed in prescribed format on a non-judicial stamped
paper within 2 (two) weeks from the date of issue of work order / L.O.l. However, no
payment will be made without execution of contract agreement.

Training, etc. :-
Contractor shall have to bring all their labourers for necessary training & guidance in Mill

Training Centre at their own cost before actual commencement of the work. The work
shall be carried out with the help of experienced / skilled persons or ITI with NCVT
certificate holders or equivalent, etc. And Supervisor having Supervisory Certificate of
Competency is to be engaged for supervision or as per direction of the Engineer-In-
charge. Persons holding H.T. Licence of relevant section as per I.S. will be allowed to do
the job of electrical works. Contractor shall have to submit a letter of authorisation (in
duplicate) in favour of his experience / qualified and responsible representative as “Site
Supervisor” to look after the work site and receive official letters and instructions or to
issue / receive materials from stores in absence of main contractor at site.
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Award of Contract :-
The Corporation reserves the right to accept or reject any or all tender either in full or part or
to split up the work, if necessary, without assigning any reasons therefore.

Medical facilities :-

The contractor shall be fully responsible for any first aid / emergency treatment or serious
medical treatment to his employees. UCIL will provide medical facilities on chargeable basis to
contractor’'s employees.

Defects Liability Period : -

The defect liability period / guarantee period for this job shall be from the certified date of
handing over of job, if applicable. The contractor shall rectify the defects, if any, detected /
reported during the guarantee period under this tender from the certified date of completion of
work. The contractor shall be responsible to make good and remedy at his own expense
within such period, as may be stipulated by the Engineer-In-charge before the expiry of the
guarantee period.

NOTE - In addition to above conditions, the other terms & conditions shall be applicable as
per enclosed special conditions of contract & scope of work under this tender document



SPECIAL CONDITIONS OF CONTRACT

Sub : Daily cleaning & decontamination with 3 nos. unskilled labours in Chemical house.

Completion Time —
12 (Twelve) months from the date of start of work at site.

Earnest Money / Security Money Deposit -

Security Deposit equivalent to 10% of the ordered value is required to be deposited
under this contract. In which, the initial security deposit (including earnest money already
deposited) equivalent to 5% of the ordered value is required to be deposited in Accounts
Department-UCIL in cash or demand draft before the start of the work. In addition to the
above, further balance security deposit (5%) will be deducted from the running account
bills @ 10% of the gross value of every R.A. Bills till the full amount of security deposit is
recovered by the corporation. Security Deposit will be refunded on written request in

duplicate to the Engineer-In-charge after satisfactory completion of the work.

Payment terms -
Eleven R.A. Bill and One Final Bill will be paid against this work.

Rate —

The contractor shall quote the rates of the items both in figures and words as per scope
of work. Contractors are advised to physically visit the site to understand the site working

conditions prior to quote the rate.

Safety Appliances : Necessary safety appliances should be issued by UCIL as a free

issue & on returnable basis.

The above terms & conditions shall be a part of the contract also and shall supersede alll
other stipulations / conditions to the contrary. Please refer enclosed general conditions

of contract also.

-0 -



SCOPE OF WORK

Sub : Daily cleaning & decontamination with 3 nos. unskilled labours in Chemical house.

1. Scope of Work :

a) Cleaning of equipments & floors for decontamination as per direction of

Engineer-in-Charge / his representative.

b) Preparation of acidified water (mixing sulphuric acid with water to make pH 1.5) for

decontamination of area mentioned above.

c) Decontamination of equipment & floors (Ground floor & Mezzanine floor, inside the
glass chamber etc.) complete as per direction of Engineer-in-Charge or his

representative.

2.  Manpower requirement per shift :
No. of unskilled labours deployed — 3 nos. per day, excluding Sunday & Holiday.

In case, the contractor fails in engaging adequate no. of manpower in per day, then

UCIL reserves the right to cancel the work order or deduct proportionate amount from

their bills.

3.  Calculation of proportionate deduction :

In case contractor fails in a particular day in engaging 03 persons then proportionate

deduction shall be done as per following :

Amount payable per day in case

Contractor engage less manpower = No. of unskilled labour engaged X rate per shift

(i.e. from 03 nos.) 03

4. Tentative time allocation for the jobs are as following (Considering 3 nos.
unskilled labour ) :

i) Preparation of acidified water for decontamination -1 Hr.
i) Decontamination of Product Precipitation Area
Ground Floor and Top Floor ( This includes splashing
Of acidified water and washing with plain water) - 3 Hrs.
i) Decontamination of MDU Packing plant, inside and
outside glass chamber - 3 Hrs.

iv) Decontamination of MDU godown -1 Hr.



(ANNEXURE - A) (IV)

(IV) CONTRACT LABOURER EMPLOYMENT ACT & RULES

The contractor shall employ labourer in sufficient number to maintain required rate of
progress and quality to ensure workmanship of the degree specified in the contract and the
satisfaction of the Engineer—In-charge. The contractor shall not employ in connection with
the works any person who has not attained the age of fifteen years.

Contractors should employ only the persons with established identity.

Dy. Commandant, CISF,UCIL will issue temporary identity cards to persons actually engaged
in the work and may exercise checks as considered necessary to ensure that strangers are
not permitted inside the work premises. Contractors are required to surrender the identity
cards on completion of job to Dy. Commandment, CISF,UCIL.

CISF control room / Contractor will not allow any inter-state labourer as a contract labour in
any case.

The contractor shall furnish to the Engineer—In-charge, a distribution return of the number
description by trades of work people employed on the works. The contractor shall also submit
on the 4th and 19th of every month to the Engineer-In-charge a true statement showing in
respect of second half of the preceding month and the first half of current month (i) the
accident that occurred during the said fortnight showing the circumstances under which they
happened and the extent of damage and injury caused by them and (ii) the number of female
workers who have been allowed Maternity Benefit as provided in the Maternity Benefit Act
1961 or rules made thereunder and the amount paid to them.

The contractor shall pay to labourers employed by him wages not less than fair wages as
defined in the Contract Labour (Regulation & Abolition) Act 1970 and rules made thereunder.

The contractor shall in respect of labour employed by him comply with or cause to be
complied with the Contract Labour (Regulation & Abolition ) Act ,1970 and Rules made
there under in regard to all matters provided therein.

The contractor shall comply with the provisions of the payment of Wages Act 1936, Minimum
Wages Act 1948, Employees Liability Act 1938, Workmen’s Compensation Act 1923,
Industrial Disputes Act 1947, Maternity Benefit Act 1961, and Mines Act 1952 or any
modifications thereof or any other law relating thereto and rules made thereunder from time
to time.

The contractor shall be liable to pay his contribution and the employee’s contribution to the
Employees State Insurance Scheme in respect of all labour employed by him for the
execution of the contract, in accordance with the provision “The Employees State
Insurance Act, 1948 as amended from time to time and as applicable in this case. In case
the contractor fails to submit full details of his account of labour employed and the
contribution payable, the Engineer-In-charge shall recover from the running bills of the
contractor an amount of contribution as assessed by him. The amount so recovered shall
be adjusted against the actual contribution payable under Employees State Insurance
Scheme.



10.

11.

12.

13.

(ii)

The Engineer-In-charge shall on a report having been made by an inspection staff as defined
under the Contract Labour ( Regulation & Abolition ) Act 1970, and rules made thereunder
have the power to deduct from the money due to the contractor any sum required or
estimated to be required for making the good the loss suffered by a worker or workers by
reason of non-fulfilment of the conditions of the contract for the benefit of workers, non-
payment of wages or of deductions made from his or their wages which are not justified by
the contract or non -observance of the said Act.

The contractor shall indemnify the Corporation against any payment to be made under and
for observance of the Contract Labour (Regulation & Abolition )Act 1970, and the rules made
thereunder without prejudice to his right to claim indemnity from his sub-contractors.

In the event of the contractor committing a default or breach of any of the provisions of
aforesaid Act and Rules made thereunder / amended from time to time or furnishing any
information or submitting or filling any Forms / Register / Slip under the provisions of the law
which is materially incorrect, then on the report of the Inspecting Officer, the contractor shall
without prejudice pay to the Corporation a sum not exceeding liabilities for such defaults
including liquidated damages etc. For every default, breach or furnishing, making, submitting,
filling materially incorrect statement as may be fixed by the Labour Department and the
contractor should indemnify the Corporation against all such liabilities.

MODEL RULES FOR LABOUR WELFARE :-

The Contractor shall at his own expenses comply with or cause to be complied with Model
Rules for Labour Welfare as provided under the rules framed by the appropriate Government
from time to time for protection of health and making sanitary arrangements for workers
directly or indirectly on the works. In case the contractor fails to make arrangements as
aforesaid, the Engineer-In-charge shall be entitled to do so and recover the cost thereof from
the Contractor.

Failure to comply with Model Rules for Labour Welfare, Safety Code or the provisions
relating to report on accidents and to grant Maternity Benefit to Female workers shall make
the contractor liable to the Corporation as liquidated damages an amount not exceeding Rs.
50.00 for each default or materially incorrect statement. The decision of the Engineer
Incharge in such matters based on reports from the Inspecting Officers shall be final and
binding and deducting officers shall be final and binding and deductions for recovery of such
liquidated damages may be from any amount payable to the contractor.



(V)

( ANNEXURE - B)

(V) SAFETY OF CONTACTORS' EMPLOYEES

The contractor shall at all times, take all reasonable precaution for the safety of employee,
including those of sub — contractors in the performance of his contract and shall comply with
all applicable provisions of both Central as well as the State Safety Laws. In addition to the
safety provisions, the contracting officer shall include the safety requirements as
recommended by the Health Physics Unit, Jaduguda for a specified contract.

In the event that contractor fails to comply with these provisions, the contracting officer may,
without prejudice to any other legal or contractual rights, issue an order for stopping all or
any part of the work, thereafter a start order for resumption of work may be issued at the sole
discretion of the Contracting Officer. The contractor shall make no reason of or in
connection with such stoppage.

Contractor shall have a full time Safety Officer / Engineer when the contractor employ 500
or more persons or when engaged specifically in hazardous work. In the case of contractors
employing fewer than 500 persons, his safety representative shall be an employee in a high
supervisory capacity and his safety duties may be in addition to his other technical/
administrative duties.

Contractor shall have at least one person fully trained in First Aid to be present at the site
of work all time.

Contractor must report to the Safety Officer (Mill) — through their contracting officer
every accident involving:-

Their personnel

UCIL property or personnel.

Property or personnel of other contractors working at the site.



4.1 Contractor must report to the Safety Officer (Mill) immediately on becoming aware of any
accident of Type - A (see Appendix —1) giving the following information:-

- Name of the informant
- Nature and location of incident being reported

- Name of Supervisor / Engineer—In-charge, location and telephone no. where he can be
reached.

4.1.1 Contractor shall submit their investigation reports, through their contracting officer, to the
Safety officer (Mill) immediately but not later than 3 (three) working days after the
occurrence of accident in the Form — A (see Appendix -

4.1.2 In the case of Type — B accidents ( see Appendix — 1) , Contractors shall submit their
investigating reports, through their contracting officer, to the Safety officer (Mill) immediately
but not later than 3 (three) working days after the occurrence of accident in the Form— A .

4.2 Monthly summary of accidents and cases of fire shall be prepared by each contractor in
Form — B ( see Appendix — 3) and be sent to the Safety officer ( Mill) by the 7" of the next
month.

4.2.1 Prime contractor reports shall include the man days lost and occurrence of accident
under the jurisdiction of the Sub-Contractors.

4.2.2 Contractors shall submit a narrative on safety activities and fire incidents for each
month along with Form — B. The review should contain such items as personnel and
programme chance, major project started and major problem.



(APPENDIX — 1)

CLASSIFICATION OF ACCIDENTS

TYPE-A
1. Fatal injury.
2. Serious injuries such as fracture, dislocation, severe burns etc. necessitating

hospitalisation.

3. Any injury to five or more persons.
4. Accidents resulting in damage by fire, explosion etc.
TYPE-B

1. Minor injuries which results in laceration, abrasion, contusion etc.

2. Disabling injuries but not requiring hospitalisation.



(APPENDIX — 2)
(FORM-A)

ACCIDENT INVESTIGATION REPORTS

Name of contractor and project
Nature of contract

Name of Engineer In-Charge
Name of injured person

Age

Address

Date and Time of accident
Place where accident occurred
Nature of job

What was injured person doing
at the time of accident

Description of accident ( in detall) :
Nature of injuries

What was defective or in wrong
condition that was responsible

for the accident

What was wrong with working
methods / instructions

What steps should be taken
to prevent reoccurrence of
such accidents

Name of witness : 1.

Safety representative s remarks
with signature and date



(FORM —B)

(APPENDIX — 3)

SUMMARY OF ACCIDENT FOR THE MONTH OF ..................

Name of the contractor
Name of project
Name of the sub — contractor

Name of safety representative
of the project

Total nos. of persons Male
working in the project :

Engineers
Supervisors
Labours

Total nos. of accidents
(including Type A & B)

Disabling injuries

Non — disabling injuries

cc: Engineer — In-charge
cc: Safety officer, Jaduguda Mill

Female

(Signature & stamp of Contractor)



10.

11.

12.

13.

14.

VI. Important Instructions to Contractors

After getting work order, contractor will have to submit their Site In-charge contact number
to the following officials of UCIL for better co-ordination.

a) Respective Section-In-charge,

b) Safety officer (Mill),

c) Respective Site In-charge and

d) Mill In-charge.

The contractors will have also to collect contact numbers of all above mentioned personnel
for proper co-ordination during execution of any job.

Before starting up any work against work order issued by UCIL to the contractor, contractor
will have to submit medical fitness certificate of their workmen to the Safety Officer (Mill).

After receiving medical fitness certificate, Safety officer shall sign the request letter for
preparation of gate pass of their workers.

All workers of contractor shall report to the Mill Training Centre for their safety induction
training.

Only after safety induction training, they shall be engaged for any job.

The contractor shall inform in writing to UCIL’s Site-In-charge & a copy to Safety
Officer (Mill) in one day advance about the work taken up next day & safety
precautions taken up during execution of work and PPE’s to be provided to their
workmen.

Before starting any job, a safety pep-talk shall be given by their experienced supervisor/
site in-charge.

Before starting critical jobs, contractor shall have to fill Job Hazard Analysis form as per the
format attached as Annexure ‘X’. They shall have to prepare Specific Safety Job
Procedure before starting any critical jobs such as dismantling & erection jobs at height
etc. Also a checklist (as Annexure ‘Y’) for the same shall be prepared and implemented.

For critical jobs they shall be given Safety Work Permit.

After issue of safety work permit, safety personnel shall check all the safety related aspect
as per the checklist prepared by the contractor and then only allow them to carry out the
work.

During execution of critical job, site in-charge / safety personnel of the contractor and site
in-charge of UCIL shall be present.

For bigger contract, contractor will have to engage Qualified Safety Personnel (having
qualification diploma in industrial safety) for assessment of safety related issues.

After completion of job safety permit shall be handed over to the respective section-in-
charge.

kkkkkk



Annexure ‘X’

URANIUM CORPORAITON OF INDIA LIMITED, JADUGUDA
JOB HAZARD ANALYSIS

1. Description of Job:

2. Exact location of Job:

3. Job Performed by:

S.No. Date Name of allocated person (s) Time Sign (Supervisor)

4. Name of stand-by person (if req.):

5. Name of Fire person (if req.):

6. Name of competent person (if req,):

A. Atmosphere Monitoring required: ~ Yes [ ] No [ | NA [ 1]

If Yes, mention frequency: Oxygen concentration
reading:

B. Safety Checklist

B1l. Access B2. Electrical isolation B3. Emergency B4. Hazards (Body)
Equipment Locations
Scaffold (properly Locked and tagged I:I Fire extinguisher I:I Working surface I:I
inspected located condition
Ladder Disconnected I:I Fire hydrant valve I:I Pinch point/ I:I
(wooden/Aluminium) located Sharp object
Walkway & handrail I:I Properly grounded I:I First aid box I:I Flying patrticle I:I
located
Floor level I:I Not required I:I Elecric shock I:I
Eye wash located I:I
Housekeeping I:I
Safety shower I:I
located
Thermal burns I:I
Emergency phone
no. Fall potential I:I




B5. hazard

B6. Lifting device

B7. PPE to be used

B8. Hazards on body

(Environment) being used from work
Airborne particles |:| TIL I:I Helmet / Gumboot[l Skin contaminati0r|:|
Heat stress Forklift Goggles / Hygiene

[]

Inadequate light |:|

]
]

[]

Noise

Radiaiton

Not applicable

]

Hoist / EOT Crane|:|

]
]

Chain pulley.
Rope pulley

Not required

Hand gloves
Ear plug / ear
muff

Face shield

Respirator

Acid apron

Safety belt

Chemical burn |:|

Skin / eyes I:I
Flammable I:I
Inhalation

[]

C. Permit required:

Work permit

(Including electrical shut down)

Others (if any):

Confined space

L i oooood

Height pass I:I

D. Potential Hazards:

E. Action taken to eliminate hazards & Pep Talk:

F. Tools, materials and safety equipments required:

G. Any other special precautions:

(Signature of supervisor / site —in-charge)




Check List for erection and dismantling job at height

@)

(Put a v mark)

Annexure 'Y’

S.No. | Particular Yes:
No :
1. Job Hazard Analysis Done Yes:
No :
2. Safety training given to workmen Yes:
No :
3. All engineering aspect such as load | Yes:
assessment, support requirement, No
safety etc, done.
4. Safe Operating Procedure made Yes :
No :
5. PPE has been provided to all Yes :
workmen No :
6. Safety work permit issued. Yes:
No :
7. Height pass is available with the Yes:
workmen who will work at height. No
8. Safety net is used if work is carried | Yes:
out above 15 m. No
9. Medically fitness certificate has Yes :
submitted by all workmen. No
10. Engagement of qualified safety Yes:
personnel. No
11. Engagement of site supervisor Yes:
No :
12. Double sling is available in case of | Yes:
use of hydra crane. No
13. Hand over of permit after job is over. | Yes:

No




SCHEDULE OF ITEMS AND RATES

(To be submitted in triplicate)

Sub : Daily cleaning & decontamination with 3 nos. unskilled labours
in Chemical house.

NIT No. : UCIL/Mill/142/372/2014 dated 02™ June,2014

Sl. Description of Work Qnty | Unit Unit Rate Amount
No (Rs.) per day (Rs.)
(including all
taxes, duties
& insurance
charges, efc.
1. | Preparation of acidified water, | 306 | days
cleaning & decontamination of
equipment &  floors as
mentioned in scope of work.
Daily excluding Sunday &
Holiday with 3 nos skilled
labours.
TOTAL =
(RUP S ... et et e e e e e e e e e e e e e e e )

(Signature of the contractor)
with seal and full address




